

EXHIBIT 2

RFQ # 6016 EVALUATION MATRIX

Title: Design-Build for the CNG Public Fueling Station

Response Date: February 16, 2016 @ 11:00 am

	Zeit Energy LLC	TruStar Energy CNG	Trillium CNG	Wendel Costruction, Inc.	Jones and Frank	American Fueling Systems	Clean Energy	Preferred Service, CNG	TDI Industruies	United Pump Supply	GP Strategies
	Dallas, Tx	Cucamonga, CA	Chicago, IL	Williamsville, NY	Charlotte, NC	Atlanta, GA	Dallas, Tx	Coppell, Texas	Dallas, Tx	Arlington, Tx	Escondido, CA
Selection Criteria											
Identification and Understanding of City Requirements (weight 20%)	20	18	16	10	10	10	10	15	15	10	10
Past performance and experience on projects of this magnitude and complexity (weight 35%)	35	30	28	21	21	20	20	10	10	10	10
Experience and qualifications of respondent and key personnel (weight 35%)	35	30	27	17	17	19	18	10	10	10	10
Schedule Presented for for the services and defined in the scope of work (weight 10%)	10	8	7	7	7	5	5	8	8	2	1
Total Weighted Score	100	86	78	55	55	54	53	43	43	32	31
Minimum experience criteria											
Must have provided engineering design and customary construction services for a CNG fueling station of comparable size and capacity within the US.	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes
Three references from entities for the services requested.	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes
The responding party must provide documented evidence of the financial capacity to fully fund or finance the design build of the project	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes
Must be currently licensed to perform the work in the State of Texas.	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes	<input checked="" type="checkbox"/> Yes
Evaluation Team Notes: Zeit Energy - provided the most comprehensive response. Local DFW support for maintenance. Local software support. Several stations completed in the DFW area. Built station for Atmos Energy and highly recommended. Tru-Star Energy - 2 stations completed in Houston, and 1 in Midland. Only projects in Texas for UPS. Main support from Californina. Statement of Qualifications was somewhat lacking. Trillium CNG - appeared to have good experience. Response was adequate. Wendel Construction - only 1 project in Texas. No apparent support after the construction. Jones and Frank - no support in Texas. No schedule presented. AFS - schedule presented was not optimal. Engineer no longer works for the company Clean Energy - took exceptions to Solicitation terms. San Antonio - service was poor according to reference check. Preferred Service - limited doumentation submitted TDI Industries - Lack of understanding of the project United Pump Supply - no adequate experience GP Stratities - provided no schedule. Limited projects in Texas. No description of support. No indication of software support.											