

EXHIBIT 2

RFP 6275-C - Construction of Wayfinding Signage - Evaluation and Ranking

Ranking	1		2		3	4	5
Respondent's Business Name:	Color-Ad, Inc.		Facility Solutions Group (FSG)		Starlite Signs	Geograph	Architechural Graphics, Inc.
Principal Place of Business:	Manassas, VA		Austin, TX		McKinney, TX	Harrison, OH	Celina, Texas
	Original	Best & Final Offer*	Original	Best & Final Offer*	Original	Original	Original
Total Evaluated Price for Construction Services	\$ 724,898.17	\$ 747,617.00	\$ 832,181.00	\$ 833,638.00	\$ 1,015,884.00	\$ 1,173,063.00	\$ 1,375,743.00
Total Working Days - Project Start after Notice to Proceed	10	10	14	14	3	14	<1
Total Working Days - Substantial Completion	165	335	154	324	180	153	120
Final Negotiated Price (Phases 1 - 3 only)**		\$ 599,385.00					

Evaluation

Factor	Evaluation Criteria	Color-Ad, Inc.	Facility Solutions Group (FSG)	Starlite Signs	Geograph	Architechural Graphics, Inc.
10	Project Schedule/Delivery	8.0	9.0	8.0	9.0	10.0
20	Compliance with Specifications	19.0	20.0	18.0	18.0	18.0
10	Indicators of Probable Performance	10.0	9.0	8.0	8.0	7.0
60	Price, Total Cost of Ownership	60.0	53.8	42.8	37.1	31.6
100	Total Evaluated Score	97.0	91.8	76.8	72.1	66.6

*Best and Final Offer reflects the change to phasing (Phase 1 through 5) of the project. Phases 4 and 5, which were a part of the original scope, are dependent on the completion of TxDOT's expansion of I-35 and the future City parking lots redevelopment.

**The final negotiated price reflects the reduction of the project's scope of work from five to three phases, which are within budget. The first two phases will be completed no later than December 2018. The third and final phase is expected to be completed by September 30, 2018.