

IFB 6389 - Tabulation Sheet for Mayhill Road Widening and Improvements

i.	Respondent's Name:				Zachry Construction Corporation		Webber, LLC.		Jagoe-Public Company		Texas Sterling Construction Co		Glenn Thurman, Inc		Tiseo Paving Company		Mario Sinacola & Son's Excavating, Inc		Ed Bell Construction Company	
ii.	Principal Place of Business (City and State):				San Antonio, TX		The Woodlands, Texas		Denton, TX		Fort Worth, Texas		Mesquite, TX		Mesquite, TX		Frisco, Texas		Dallas, TX	
iii.	Respondent is a Corporation, Partnership, Sole Proprietorship, or Individual?				Corporation		Limited Liability Company		Corporation		Corporation		Corporation		Corporation		Corporation		Corporation	
iv.	Total calendar days after Notice to Proceed is issued by City of Denton for substantial completion of Base Bid (Maximum of 900):				900		900		900		900		900		900		900		900	
v.	Total calendar days after Notice to Proceed is issued by City of Denton for project start:				30		Per the contract documents		45		15		21		30		30		WITHIN 30	
UNIT 1 - STREET IMPROVEMENTS																				
ITEM	SPEC. NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
I-1	I-1	PROJECT SIGNS	4	EA	\$ 1,361.18	\$ 5,444.72	\$ 750.00	\$ 3,000.00	\$ 500.00	\$ 2,000.00	\$ 500.00	\$ 2,000.00	\$ 500.00	\$ 2,000.00	\$ 600.00	\$ 2,400.00	\$ 1,250.00	\$ 5,000.00	\$ 1,050.00	\$ 4,200.00
I-2	TXDOT 500	MOBILIZATION & DEMOBILIZATION	1	LS	\$ 2,880,431.00	\$ 2,880,431.00	\$ 3,479,477.45	\$ 3,479,477.45	\$ 3,500,000.00	\$ 3,500,000.00	\$ 3,750,000.00	\$ 3,750,000.00	\$ 3,740,000.00	\$ 3,740,000.00	\$ 1,402,000.00	\$ 1,402,000.00	\$ 4,200,000.00	\$ 4,200,000.00	\$ 4,200,000.00	\$ 4,200,000.00
I-3	COD NCTCOG AM ITEM 203.3	RIGHT OF WAY PREPARATION	224	STA	\$ 12,500.00	\$ 2,800,000.00	\$ 7,500.00	\$ 1,680,000.00	\$ 2,000.00	\$ 448,000.00	\$ 1,100.00	\$ 246,400.00	\$ 1,300.00	\$ 291,200.00	\$ 12,050.00	\$ 2,699,200.00	\$ 12,500.00	\$ 2,800,000.00	\$ 14,700.00	\$ 3,292,800.00
I-4	NCTCOG 801	BARRICADES, SIGNS, AND TRAFFIC HANDLING	30	MO	\$ 13,940.99	\$ 418,229.70	\$ 25,000.00	\$ 750,000.00	\$ 8,500.00	\$ 255,000.00	\$ 30,000.00	\$ 900,000.00	\$ 6,000.00	\$ 180,000.00	\$ 23,675.00	\$ 710,250.00	\$ 20,000.00	\$ 600,000.00	\$ 31,500.00	\$ 945,000.00
I-5	TxDOT 6001	PORTABLE CHANGEABLE MESSAGE SIGNS	12	EA	\$ 14,072.50	\$ 168,870.00	\$ 16,000.00	\$ 192,000.00	\$ 14,500.00	\$ 174,000.00	\$ 15,000.00	\$ 180,000.00	\$ 18,000.00	\$ 216,000.00	\$ 18,000.00	\$ 216,000.00	\$ 7,000.00	\$ 84,000.00	\$ 16,800.00	\$ 201,600.00
I-6	TXDOT 105	REMOVE ASPHALT PAVEMENT	49,367	SY	\$ 4.00	\$ 197,468.00	\$ 3.25	\$ 160,442.75	\$ 4.50	\$ 222,151.50	\$ 5.00	\$ 246,835.00	\$ 3.65	\$ 180,189.55	\$ 4.00	\$ 197,468.00	\$ 4.00	\$ 197,468.00	\$ 5.25	\$ 259,176.75
I-7	TXDOT 104	REMOVE CONCRETE PAVEMENT & MISC. CONCRETE	6,568	SY	\$ 9.21	\$ 60,491.28	\$ 29.00	\$ 190,472.00	\$ 36.00	\$ 236,448.00	\$ 6.40	\$ 42,035.20	\$ 8.00	\$ 52,544.00	\$ 7.35	\$ 48,274.80	\$ 15.00	\$ 98,520.00	\$ 10.00	\$ 65,680.00
I-8	NCTCOG 203	UNCLASSIFIED EXCAVATION	79,340	CY	\$ 2.97	\$ 235,639.80	\$ 4.25	\$ 337,195.00	\$ 6.50	\$ 515,710.00	\$ 9.00	\$ 714,060.00	\$ 3.00	\$ 238,020.00	\$ 4.60	\$ 364,964.00	\$ 9.00	\$ 714,060.00	\$ 12.60	\$ 999,684.00
I-9	NCTCOG 203	EMBANKMENT	165,410	CY	\$ 3.48	\$ 575,626.80	\$ 5.25	\$ 868,402.50	\$ 7.00	\$ 1,157,870.00	\$ 6.00	\$ 992,460.00	\$ 5.50	\$ 909,755.00	\$ 4.75	\$ 785,697.50	\$ 3.00	\$ 496,230.00	\$ 17.50	\$ 2,894,675.00
I-10	NCTCOG 301.2	LIME TREATED SUBGRADE (6")	146,946	SY	\$ 3.69	\$ 542,230.74	\$ 3.50	\$ 514,311.00	\$ 2.50	\$ 367,365.00	\$ 3.00	\$ 440,838.00	\$ 3.80	\$ 558,394.80	\$ 3.60	\$ 529,005.60	\$ 5.00	\$ 734,730.00	\$ 4.20	\$ 617,173.20
I-11	NCTCOG 301.2	LIME (HYDRATED LIME) (SLURRY)	3,233	TON	\$ 138.00	\$ 446,154.00	\$ 150.00	\$ 484,950.00	\$ 147.00	\$ 475,251.00	\$ 156.00	\$ 504,348.00	\$ 141.00	\$ 455,853.00	\$ 197.00	\$ 636,901.00	\$ 145.00	\$ 468,785.00	\$ 155.00	\$ 501,115.00
I-12	NCTCOG 301.5	8" FLEXIBLE BASE	4,557	SY	\$ 4.00	\$ 18,228.00	\$ 14.00	\$ 63,798.00	\$ 15.00	\$ 68,355.00	\$ 15.00	\$ 68,355.00	\$ 14.00	\$ 63,798.00	\$ 25.00	\$ 113,925.00	\$ 11.00	\$ 50,127.00	\$ 16.00	\$ 72,912.00
I-13	NCTCOG 302	HMAC TYPE D (PG64-22)	18,520	TON	\$ 67.00	\$ 1,240,840.00	\$ 78.00	\$ 1,444,560.00	\$ 62.00	\$ 1,148,240.00	\$ 75.00	\$ 1,389,000.00	\$ 82.00	\$ 1,518,640.00	\$ 86.00	\$ 1,592,720.00	\$ 74.75	\$ 1,384,370.00	\$ 72.00	\$ 1,333,440.00
I-14	NCTCOG 302	HMAC TYPE B (PG64-22)	1,727	TON	\$ 90.00	\$ 155,430.00	\$ 82.00	\$ 141,614.00	\$ 60.00	\$ 103,620.00	\$ 82.00	\$ 141,614.00	\$ 90.00	\$ 155,430.00	\$ 95.00	\$ 164,065.00	\$ 81.95	\$ 141,527.65	\$ 70.00	\$ 120,890.00
I-15	NCTCOG 302	HMAC TYPE B (ASPHALT DRIVEWAY) (PG64-22)	1,548	TON	\$ 116.70	\$ 180,651.60	\$ 110.00	\$ 170,280.00	\$ 78.00	\$ 120,744.00	\$ 109.00	\$ 168,732.00	\$ 120.00	\$ 185,760.00	\$ 125.00	\$ 193,500.00	\$ 108.60	\$ 168,112.80	\$ 105.00	\$ 162,540.00
I-16	TXDOT 360	CONTINUOUSLY REINFORCED CONCRETE PAVEMENT (12")	139,391	SY	\$ 48.96	\$ 6,824,583.36	\$ 55.00	\$ 7,666,505.00	\$ 65.00	\$ 9,060,415.00	\$ 56.00	\$ 7,805,896.00	\$ 66.15	\$ 9,220,714.65	\$ 79.20	\$ 11,039,767.20	\$ 62.55	\$ 8,718,907.05	\$ 50.00	\$ 6,969,550.00
I-17	NCTCOG 301.5	6" GRAVEL DRIVEWAYS	1,200	SY	\$ 33.89	\$ 40,668.00	\$ 17.50	\$ 21,000.00	\$ 27.00	\$ 32,400.00	\$ 33.00	\$ 39,600.00	\$ 14.00	\$ 16,800.00	\$ 25.00	\$ 30,000.00	\$ 30.00	\$ 36,000.00	\$ 25.00	\$ 30,000.00
I-18	TXDOT 528	MEDIAN APRON (COLORED TEXTURED CONCRETE)	8,552	SY	\$ 67.39	\$ 576,319.28	\$ 85.00	\$ 726,920.00	\$ 82.00	\$ 701,264.00	\$ 79.00	\$ 675,608.00	\$ 111.00	\$ 949,272.00	\$ 98.00	\$ 838,096.00	\$ 90.00	\$ 769,680.00	\$ 84.00	\$ 718,368.00
I-19	NCTCOG 303	CONCRETE CURB (MONOLITHIC)	82,505	LF	\$ 1.40	\$ 115,507.00	\$ 1.75	\$ 144,383.75	\$ 2.50	\$ 206,262.50	\$ 5.00	\$ 412,525.00	\$ 2.00	\$ 165,010.00	\$ 3.00	\$ 247,515.00	\$ 1.00	\$ 82,505.00	\$ 2.50	\$ 206,262.50
I-20	NCTCOG 305.1	CONCRETE CURB AND GUTTER	1,083	LF	\$ 24.37	\$ 26,392.71	\$ 25.00	\$ 27,075.00	\$ 13.25	\$ 14,349.75	\$ 25.00	\$ 27,075.00	\$ 18.00	\$ 19,494.00	\$ 25.00	\$ 27,075.00	\$ 45.00	\$ 48,735.00	\$ 21.00	\$ 22,743.00
I-21	NCTCOG 305.2	CONCRETE DRIVEWAYS	7,391	SY	\$ 40.66	\$ 300,518.06	\$ 49.00	\$ 362,159.00	\$ 57.00	\$ 421,287.00	\$ 56.00	\$ 413,896.00	\$ 60.00	\$ 443,460.00	\$ 52.00	\$ 384,332.00	\$ 80.00	\$ 591,280.00	\$ 75.00	\$ 554,325.00
I-22	NCTCOG 305.2	REINFORCED CONCRETE SIDEWALK (4")	10,833	SY	\$ 38.32	\$ 415,120.56	\$ 38.00	\$ 411,654.00	\$ 33.00	\$ 357,489.00	\$ 39.00	\$ 422,487.00	\$ 49.00	\$ 530,817.00	\$ 38.00	\$ 411,654.00	\$ 50.00	\$ 541,650.00	\$ 39.00	\$ 422,487.00
I-23	NCTCOG 305.2	REINFORCED CONCRETE SIDEWALK (5")	22,160	SY	\$ 54.00	\$ 1,196,640.00	\$ 47.00	\$ 1,041,520.00	\$ 37.00	\$ 819,920.00	\$ 40.00	\$ 886,400.00	\$ 60.00	\$ 1,329,600.00	\$ 39.00	\$ 864,240.00	\$ 55.00	\$ 1,218,800.00	\$ 44.00	\$ 975,040.00
I-24	NCTCOG 305.2	CURB RAMP (TY 1) (SHARED LANDING) (ALL WIDTHS)	18	EA	\$ 1,016.31	\$ 18,293.58	\$ 1,500.00	\$ 27,000.00	\$ 985.00	\$ 17,730.00	\$ 1,300.00	\$ 23,400.00	\$ 1,600.00	\$ 28,800.00	\$ 1,400.00	\$ 25,200.00	\$ 2,200.00	\$ 39,600.00	\$ 1,450.00	\$ 26,100.00
I-25	NCTCOG 305.2	CURB RAMP (TY 1)	26	EA	\$ 1,387.95	\$ 36,086.70	\$ 1,500.00	\$ 39,000.00	\$ 1,025.00	\$ 26,650.00	\$ 1,150.00	\$ 29,900.00	\$ 1,300.00	\$ 33,800.00	\$ 1,250.00	\$ 32,500.00	\$ 2,200.00	\$ 57,200.00	\$ 1,300.00	\$ 33,800.00
I-26	NCTCOG 305.2	CURB RAMP (TY 1) (10' WIDTH)	8	EA	\$ 1,700.00	\$ 13,600.00	\$ 1,800.00	\$ 14,400.00	\$ 1,450.00	\$ 11,600.00	\$ 1,400.00	\$ 11,200.00	\$ 1,700.00	\$ 13,600.00	\$ 1,500.00	\$ 12,000.00	\$ 2,200.00	\$ 17,600.00	\$ 1,550.00	\$ 12,400.00
I-27	NCTCOG 305.2	CURB RAMP (TY 7)	12	EA	\$ 1,345.49	\$ 16,145.88	\$ 1,500.00	\$ 18,000.00	\$ 1,150.00	\$ 13,800.00	\$ 1,150.00	\$ 13,800.00	\$ 1,300.00	\$ 15,600.00	\$ 1,250.00	\$ 15,000.00	\$ 2,200.00	\$ 26,400.00	\$ 1,300.00	\$ 15,600.00
I-28	NCTCOG 305.2	CURB RAMP (TY 7) (10' WIDTH)	66	EA	\$ 1,199.16	\$ 79,144.56	\$ 1,800.00	\$ 118,800.00	\$ 1,350.00	\$ 89,100.00	\$ 1,450.00	\$ 95,700.00	\$ 1,750.00	\$ 115,500.00	\$ 1,550.00	\$ 102,300.00	\$ 2,200.00	\$ 145,200.00	\$ 1,600.00	\$ 105,600.00
I-29	TXDOT 677	ELIMINATE EXISTING PAVEMENT MARKINGS (ALL WIDTHS)	3,000	LF	\$ 1.00	\$ 3,000.00	\$ 2.75	\$ 8,250.00	\$ 2.85	\$ 8,550.00	\$ 0.50	\$ 1,500.00	\$ 2.70	\$ 8,100.00	\$ 3.00	\$ 9,000.00	\$ 1.00	\$ 3,000.00	\$ 2.88	\$ 8,640.00
I-30	TXDOT 666	PAVEMENT MARKERS & MARKINGS (TY I) (Y) (4") (BRK)	106	LF	\$ 0.90	\$ 95.40	\$ 0.50	\$ 53.00	\$ 0.42	\$ 44.52	\$ 0.50	\$ 53.00	\$ 0.40	\$ 42.40	\$ 0.50	\$ 53.00	\$ 1.25	\$ 132.50	\$ 0.43	\$ 45.58
I-31	TXDOT 666	PAVEMENT MARKERS & MARKINGS (TY I) (Y) (4") (SLD)	3,225	LF	\$ 0.90	\$ 2,902.50	\$ 1.25	\$ 4,031.25	\$ 1.05	\$ 3,386.25	\$ 0.10	\$ 322.50	\$ 1.00	\$ 3,225.00	\$ 1.10	\$ 3,547.50	\$ 1.00	\$ 3,225.00	\$ 1.07	\$ 3,450.75
I-32	TXDOT 666	PAVEMENT MARKERS & MARKINGS (TY I) (W) (4") (BRK) (10')	34,668	LF	\$ 0.25	\$ 8,667.00	\$ 0.50	\$ 17,334.00	\$ 0.42	\$ 14,560.56	\$ 0.92	\$ 31,894.56	\$ 0.40	\$ 13,867.20	\$ 0.50	\$ 17,334.00	\$ 0.38	\$ 13,173.84	\$ 0.43	\$ 14,907.24
I-33	TXDOT 666	PAVEMENT MARKERS & MARKINGS (TY I) (W) (4") (BRK) (2																		

IFB 6389 - Tabulation Sheet for Mayhill Road Widening and Improvements

i.	Respondent's Name:				Zachry Construction Corporation		Webber, LLC.		Jagoe-Public Company		Texas Sterling Construction Co		Glenn Thurman, Inc		Tiseo Paving Company		Mario Sinacola & Son's Excavating, Inc		Ed Bell Construction Company	
ii.	Principal Place of Business (City and State):				San Antonio, TX		The Woodlands, Texas		Denton, TX		Fort Worth, Texas		Mesquite, TX		Mesquite, TX		Frisco, Texas		Dallas, TX	
I-35	TXDOT 666	PAVEMENT MARKERS & MARKINGS (TY I) (W) (8") (BRK) (2')	1,445	LF	\$ 1.80	\$ 2,601.00	\$ 2.75	\$ 3,973.75	\$ 2.61	\$ 3,771.45	\$ 1.18	\$ 1,705.10	\$ 2.50	\$ 3,612.50	\$ 2.70	\$ 3,901.50	\$ 1.25	\$ 1,806.25	\$ 2.66	\$ 3,843.70
I-36	TXDOT 666	PAVEMENT MARKERS & MARKINGS (TY I) (W) (8") (SLD)	5,648	LF	\$ 1.80	\$ 10,166.40	\$ 2.25	\$ 12,708.00	\$ 2.10	\$ 11,860.80	\$ 2.00	\$ 11,296.00	\$ 2.00	\$ 11,296.00	\$ 2.10	\$ 11,860.80	\$ 0.94	\$ 5,309.12	\$ 2.13	\$ 12,030.24
I-37	TXDOT 666	PAVEMENT MARKERS & MARKINGS (TY I) (W) (12") (SLD)	1,430	LF	\$ 2.70	\$ 3,861.00	\$ 4.25	\$ 6,077.50	\$ 4.20	\$ 6,006.00	\$ 1.00	\$ 1,430.00	\$ 4.00	\$ 5,720.00	\$ 4.20	\$ 6,006.00	\$ 3.00	\$ 4,290.00	\$ 4.26	\$ 6,091.80
I-38	TXDOT 666	PAVEMENT MARKERS & MARKINGS (TY I) (W) (24") (SLD)	7,442	LF	\$ 5.70	\$ 42,419.40	\$ 6.25	\$ 46,512.50	\$ 6.30	\$ 46,884.60	\$ 8.00	\$ 59,536.00	\$ 6.00	\$ 44,652.00	\$ 6.30	\$ 46,884.60	\$ 5.20	\$ 38,698.40	\$ 6.39	\$ 47,554.38
I-39	TXDOT 666	PAVEMENT MARKERS & MARKINGS (TY I) (W) (ARROW)	49	EA	\$ 115.00	\$ 5,635.00	\$ 155.00	\$ 7,595.00	\$ 151.00	\$ 7,399.00	\$ 100.00	\$ 4,900.00	\$ 145.00	\$ 7,105.00	\$ 1.55	\$ 75.95	\$ 105.00	\$ 5,145.00	\$ 154.43	\$ 7,567.07
I-40	TXDOT 666	PAVEMENT MARKERS & MARKINGS (TY I) (W) (WORD)	49	EA	\$ 125.00	\$ 6,125.00	\$ 155.00	\$ 7,595.00	\$ 151.00	\$ 7,399.00	\$ 162.00	\$ 7,938.00	\$ 145.00	\$ 7,105.00	\$ 1.55	\$ 75.95	\$ 128.00	\$ 6,272.00	\$ 154.43	\$ 7,567.07
I-41	TXDOT 666	PAVEMENT MARKERS & MARKINGS (TY II) (Y) (4") (BRK)	106	LF	\$ 0.10	\$ 10.60	\$ 0.05	\$ 5.30	\$ 0.06	\$ 6.36	\$ 0.50	\$ 53.00	\$ 0.05	\$ 5.30	\$ 0.10	\$ 10.60	\$ 0.20	\$ 21.20	\$ 0.05	\$ 5.30
I-42	TXDOT 666	PAVEMENT MARKERS & MARKINGS (TY II) (Y) (4") (SLD)	3,225	LF	\$ 0.10	\$ 322.50	\$ 0.05	\$ 161.25	\$ 0.06	\$ 193.50	\$ 0.10	\$ 322.50	\$ 0.05	\$ 161.25	\$ 0.10	\$ 322.50	\$ 0.15	\$ 483.75	\$ 0.05	\$ 161.25
I-43	TXDOT 666	PAVEMENT MARKERS & MARKINGS (TY II) (W) (4") (BRK) (10')	34,668	LF	\$ 0.05	\$ 1,733.40	\$ 0.05	\$ 1,733.40	\$ 0.06	\$ 2,080.08	\$ 0.13	\$ 4,506.84	\$ 0.05	\$ 1,733.40	\$ 0.10	\$ 3,466.80	\$ 0.10	\$ 3,466.80	\$ 0.05	\$ 1,733.40
I-44	TXDOT 666	PAVEMENT MARKERS & MARKINGS (TY II) (W) (4") (BRK) (2')	110	LF	\$ 0.10	\$ 11.00	\$ 0.05	\$ 5.50	\$ 0.06	\$ 6.60	\$ 0.13	\$ 14.30	\$ 0.05	\$ 5.50	\$ 0.10	\$ 11.00	\$ 1.00	\$ 110.00	\$ 0.05	\$ 5.50
I-45	TXDOT 666	PAVEMENT MARKERS & MARKINGS (TY II) (W) (6") (SLD)	11,929	LF	\$ 0.10	\$ 1,192.90	\$ 0.05	\$ 596.45	\$ 0.06	\$ 715.74	\$ 0.12	\$ 1,431.48	\$ 0.05	\$ 596.45	\$ 0.10	\$ 1,192.90	\$ 0.12	\$ 1,431.48	\$ 0.05	\$ 596.45
I-46	TXDOT 666	PAVEMENT MARKERS & MARKINGS (TY II) (W) (8") (BRK) (2')	1,445	LF	\$ 0.10	\$ 144.50	\$ 0.05	\$ 72.25	\$ 0.06	\$ 86.70	\$ 0.35	\$ 505.75	\$ 0.05	\$ 72.25	\$ 0.10	\$ 144.50	\$ 1.20	\$ 1,734.00	\$ 0.05	\$ 72.25
I-47	TXDOT 666	PAVEMENT MARKERS & MARKINGS (TY II) (W) (8") (SLD)	5,648	LF	\$ 0.10	\$ 564.80	\$ 0.05	\$ 282.40	\$ 0.06	\$ 338.88	\$ 0.35	\$ 1,976.80	\$ 0.05	\$ 282.40	\$ 0.10	\$ 564.80	\$ 0.40	\$ 2,259.20	\$ 0.05	\$ 282.40
I-48	TXDOT 666	PAVEMENT MARKERS & MARKINGS (TY II) (W) (12") (SLD)	1,430	LF	\$ 0.20	\$ 286.00	\$ 0.10	\$ 143.00	\$ 0.11	\$ 157.30	\$ 1.15	\$ 1,644.50	\$ 0.10	\$ 143.00	\$ 0.15	\$ 214.50	\$ 1.80	\$ 2,574.00	\$ 0.11	\$ 157.30
I-49	TXDOT 666	PAVEMENT MARKERS & MARKINGS (TY II) (W) (24") (SLD)	7,442	LF	\$ 0.30	\$ 2,232.60	\$ 0.10	\$ 744.20	\$ 0.11	\$ 818.62	\$ 2.24	\$ 16,670.08	\$ 0.10	\$ 744.20	\$ 0.15	\$ 1,116.30	\$ 2.00	\$ 14,884.00	\$ 0.11	\$ 818.62
I-50	TXDOT 666	PAVEMENT MARKERS & MARKINGS (TY II) (W) (ARROW)	49	EA	\$ 10.00	\$ 490.00	\$ 10.25	\$ 502.25	\$ 11.00	\$ 539.00	\$ 38.00	\$ 1,862.00	\$ 10.00	\$ 490.00	\$ 11.00	\$ 539.00	\$ 45.00	\$ 2,205.00	\$ 10.65	\$ 521.85
I-51	TXDOT 666	PAVEMENT MARKERS & MARKINGS (TY II) (W) (WORD)	49	EA	\$ 10.00	\$ 490.00	\$ 10.25	\$ 502.25	\$ 11.00	\$ 539.00	\$ 53.00	\$ 2,597.00	\$ 10.00	\$ 490.00	\$ 11.00	\$ 539.00	\$ 60.00	\$ 2,940.00	\$ 10.65	\$ 521.85
I-52	TXDOT 672	RAISED PAVEMENT MARKER (TY II-C-R)	1,422	EA	\$ 4.00	\$ 5,688.00	\$ 4.25	\$ 6,043.50	\$ 4.20	\$ 5,972.40	\$ 3.40	\$ 4,834.80	\$ 4.00	\$ 5,688.00	\$ 4.20	\$ 5,972.40	\$ 3.00	\$ 4,266.00	\$ 4.26	\$ 6,057.72
I-53	TXDOT 672	RAISED PAVEMENT MARKER (TY II-A-A)	165	EA	\$ 4.00	\$ 660.00	\$ 4.25	\$ 701.25	\$ 4.20	\$ 693.00	\$ 3.50	\$ 577.50	\$ 4.00	\$ 660.00	\$ 4.20	\$ 693.00	\$ 5.00	\$ 825.00	\$ 4.26	\$ 702.90
I-54	TXDOT 644	SMALL ROADSIDE SIGN ASSEMBLY	124	EA	\$ 375.00	\$ 46,500.00	\$ 495.00	\$ 61,380.00	\$ 430.00	\$ 53,320.00	\$ 410.00	\$ 50,840.00	\$ 465.00	\$ 57,660.00	\$ 500.00	\$ 62,000.00	\$ 410.00	\$ 50,840.00	\$ 399.38	\$ 49,523.12
I-55	TXDOT 540	METAL BEAM GUARD FENCE	1,652	LF	\$ 19.50	\$ 32,214.00	\$ 22.50	\$ 37,170.00	\$ 20.50	\$ 33,866.00	\$ 19.50	\$ 32,214.00	\$ 22.00	\$ 36,344.00	\$ 24.00	\$ 39,648.00	\$ 19.50	\$ 32,214.00	\$ 22.90	\$ 37,830.80
I-56	TXDOT 540	METAL BEAM GUARD FENCE TRANSITION (THRIE-BEAM)	6	EA	\$ 1,600.00	\$ 9,600.00	\$ 2,000.00	\$ 12,000.00	\$ 1,700.00	\$ 10,200.00	\$ 1,600.00	\$ 9,600.00	\$ 1,750.00	\$ 10,500.00	\$ 1,900.00	\$ 11,400.00	\$ 1,600.00	\$ 9,600.00	\$ 1,897.48	\$ 11,384.88
I-57	TXDOT 544	GUARDRAIL END TREATMENT (WOOD POST) (TY I)	10	EA	\$ 2,400.00	\$ 24,000.00	\$ 2,850.00	\$ 28,500.00	\$ 2,500.00	\$ 25,000.00	\$ 2,400.00	\$ 24,000.00	\$ 2,800.00	\$ 28,000.00	\$ 3,000.00	\$ 30,000.00	\$ 2,400.00	\$ 24,000.00	\$ 2,321.70	\$ 23,217.00
I-58	TXDOT 450	PEDESTRIAN RAIL (COMBINATION TY C1W)	1,101	LF	\$ 114.76	\$ 126,350.76	\$ 165.00	\$ 181,665.00	\$ 144.00	\$ 158,544.00	\$ 145.00	\$ 159,645.00	\$ 150.00	\$ 165,150.00	\$ 185.00	\$ 203,685.00	\$ 235.00	\$ 258,735.00	\$ 210.00	\$ 231,210.00
I-59	TXDOT 450	PEDESTRIAN RAIL (TY C221)	413	LF	\$ 145.79	\$ 60,211.27	\$ 190.00	\$ 78,470.00	\$ 85.00	\$ 35,105.00	\$ 160.00	\$ 66,080.00	\$ 65.00	\$ 26,845.00	\$ 30.00	\$ 12,390.00	\$ 115.00	\$ 47,495.00	\$ 75.00	\$ 30,975.00
I-60	TXDOT 423	RETAINING WALL (TxDOT TYPE RW 1(H)(C)	6,190	SF	\$ 51.36	\$ 317,918.40	\$ 62.00	\$ 383,780.00	\$ 42.00	\$ 259,980.00	\$ 60.00	\$ 371,400.00	\$ 50.00	\$ 309,500.00	\$ 53.00	\$ 328,070.00	\$ 70.00	\$ 433,300.00	\$ 50.00	\$ 309,500.00
I-61	TXDOT 423	RETAINING WALL TXDOT TYPE RW 1(H)(A)	310	SF	\$ 45.27	\$ 14,033.70	\$ 89.00	\$ 27,590.00	\$ 55.00	\$ 17,050.00	\$ 60.00	\$ 18,600.00	\$ 55.00	\$ 17,050.00	\$ 58.00	\$ 17,980.00	\$ 90.00	\$ 27,900.00	\$ 50.00	\$ 15,500.00
I-62	TXDOT 423	RETAINING WALL (TxDOT TYPE CSWD-08 (FW))	3,385	SF	\$ 49.99	\$ 169,216.15	\$ 58.00	\$ 196,330.00	\$ 43.00	\$ 145,555.00	\$ 19.25	\$ 65,161.25	\$ 45.00	\$ 152,325.00	\$ 49.00	\$ 165,865.00	\$ 45.00	\$ 152,325.00	\$ 30.00	\$ 101,550.00
I-63	TXDOT 423	RETAINING WALL (MSE)	4,735	SF	\$ 49.46	\$ 234,193.10	\$ 47.50	\$ 224,912.50	\$ 52.00	\$ 246,220.00	\$ 55.00	\$ 260,425.00	\$ 69.00	\$ 326,715.00	\$ 73.00	\$ 345,655.00	\$ 90.00	\$ 426,150.00	\$ 55.00	\$ 260,425.00
I-64	TXDOT 508	TEMPORARY PAVEMENT	4,230	SY	\$ 24.07	\$ 101,816.10	\$ 50.00	\$ 211,500.00	\$ 26.00	\$ 109,980.00	\$ 38.00	\$ 160,740.00	\$ 45.00	\$ 190,350.00	\$ 65.00	\$ 274,950.00	\$ 40.00	\$ 169,200.00	\$ 35.00	\$ 148,050.00
TOTAL UNIT I						\$ 20,836,310.96		\$ 22,689,073.20		\$ 21,803,045.43		\$ 22,032,471.36		\$ 23,084,511.35		\$ 25,310,652.60		\$ 26,195,583.29		\$ 27,125,100.27

UNIT II - STRUCTURAL																				
ITEM	SPEC. NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
II-1	TXDOT 416	DRILL SHAFT (30")	995	LF	\$ 103.81	\$ 103,290.95	\$ 117.00	\$ 116,415.00	\$ 118.00	\$ 117,410.00	\$ 130.00	\$ 129,350.00	\$ 175.00	\$ 174,125.00	\$ 184.00	\$ 183,080.00	\$ 110.00	\$ 109,450.00	\$ 140.00	\$ 139,300.00
II-2	TXDOT 416	DRILL SHAFT (36")	1,398	LF	\$ 123.55	\$ 172,722.90	\$ 140.00	\$ 195,720.00	\$ 132.00	\$ 184,536.00	\$ 160.00	\$ 223,680.00	\$ 200.00	\$ 279,600.00	\$ 210.00	\$ 293,580.00	\$ 130.00	\$ 181,740.00	\$ 180.00	\$ 251,640.00
II-3	TXDOT 420	CLASS C CONCRETE (ABUTMENT)	163	CY	\$ 813.86	\$ 132,659.18	\$ 1,100.00	\$ 179,300.00	\$ 550.00	\$ 89,650.00	\$ 1,075.00	\$ 175,225.00	\$ 900.00	\$ 146,700.00	\$ 945.00	\$ 154,035.00	\$ 1,200.00	\$ 195,600.00	\$ 1,155.00	\$ 188,265.00
II-4	TXDOT 420	CLASS C CONCRETE (BENT)	208	CY	\$ 923.89	\$ 192,169.12	\$ 1,250.00	\$ 260,000.00	\$ 840.00	\$ 174,720.00	\$ 1,100.00	\$ 228,800.00	\$ 950.00	\$ 197,600.00	\$ 998.00	\$ 207,584.00	\$ 1,200.00	\$ 249,600.00	\$ 1,050.00	\$ 218,400.00
II-5	TXDOT 422	REINF CONC SLAB	28,782	SF	\$ 15.04	\$ 432,881.28	\$ 16.50	\$ 474,903.00	\$ 22.00	\$ 633,204.00	\$ 20.00	\$ 575,640.00	\$ 14.00	\$ 402,948.00	\$ 15.00	\$ 431,730.00	\$ 25.00	\$ 719,550.00	\$ 21.00	\$ 604,422.00

IFB 6389 - Tabulation Sheet for Mayhill Road Widening and Improvements

i.	Respondent's Name:				Zachry Construction Corporation		Webber, LLC.		Jagoe-Public Company		Texas Sterling Construction Co		Glenn Thurman, Inc		Tiseo Paving Company		Mario Sinacola & Son's Excavating, Inc		Ed Bell Construction Company	
ii.	Principal Place of Business (City and State):				San Antonio, TX		The Woodlands, Texas		Denton, TX		Fort Worth, Texas		Mesquite, TX		Mesquite, TX		Frisco, Texas		Dallas, TX	
II-6	TXDOT 422	SHEAR KEY	42	CY	\$ 350.00	\$ 14,700.00	\$ 700.00	\$ 29,400.00	\$ 330.00	\$ 13,860.00	\$ 220.00	\$ 9,240.00	\$ 350.00	\$ 14,700.00	\$ 368.00	\$ 15,456.00	\$ 140.00	\$ 5,880.00	\$ 420.00	\$ 17,640.00
II-7	TXDOT 422	APPROACH SLAB	349	CY	\$ 482.39	\$ 168,354.11	\$ 460.00	\$ 160,540.00	\$ 480.00	\$ 167,520.00	\$ 340.00	\$ 118,660.00	\$ 500.00	\$ 174,500.00	\$ 525.00	\$ 183,225.00	\$ 540.00	\$ 188,460.00	\$ 525.00	\$ 183,225.00
II-8	TXDOT 425	PRESTRESSED CONCRETE GIRDER (Tx40)	2,500	LF	\$ 160.00	\$ 400,000.00	\$ 128.00	\$ 320,000.00	\$ 145.00	\$ 362,500.00	\$ 200.00	\$ 500,000.00	\$ 110.00	\$ 275,000.00	\$ 116.00	\$ 290,000.00	\$ 130.00	\$ 325,000.00	\$ 160.00	\$ 400,000.00
II-9	TXDOT 425	PRESTRESSED CONCRETE BOX BEAM (4B20)	174	LF	\$ 144.38	\$ 25,122.12	\$ 168.00	\$ 29,232.00	\$ 500.00	\$ 87,000.00	\$ 200.00	\$ 34,800.00	\$ 160.00	\$ 27,840.00	\$ 168.00	\$ 29,232.00	\$ 170.00	\$ 29,580.00	\$ 200.00	\$ 34,800.00
II-10	TXDOT 425	PRESTRESSED CONCRETE BOX BEAM (5B20)	1,562	LF	\$ 150.12	\$ 234,487.44	\$ 168.00	\$ 262,416.00	\$ 240.00	\$ 374,880.00	\$ 220.00	\$ 343,640.00	\$ 160.00	\$ 249,920.00	\$ 168.00	\$ 262,416.00	\$ 160.00	\$ 249,920.00	\$ 200.00	\$ 312,400.00
II-11	TXDOT 428	CONCRETE SURFACE TREATMENT	3,213	SY	\$ 2.00	\$ 6,426.00	\$ 3.25	\$ 10,442.25	\$ 5.85	\$ 18,796.05	\$ 7.00	\$ 22,491.00	\$ 5.00	\$ 16,065.00	\$ 6.00	\$ 19,278.00	\$ 3.50	\$ 11,245.50	\$ 3.00	\$ 9,639.00
II-12	TXDOT 432	RIPRAP (RR8)	537	CY	\$ 383.36	\$ 205,864.32	\$ 450.00	\$ 241,650.00	\$ 275.00	\$ 147,675.00	\$ 337.00	\$ 180,969.00	\$ 385.00	\$ 206,745.00	\$ 405.00	\$ 217,485.00	\$ 525.00	\$ 281,925.00	\$ 420.00	\$ 225,540.00
II-13	TXDOT 442	STRUCTURAL STEEL (MISC NON-BRIDGE)	689	LB	\$ 14.67	\$ 10,107.63	\$ 10.75	\$ 7,406.75	\$ 10.00	\$ 6,890.00	\$ 11.00	\$ 7,579.00	\$ 15.00	\$ 10,335.00	\$ 16.00	\$ 11,024.00	\$ 15.00	\$ 10,335.00	\$ 15.00	\$ 10,335.00
II-14	TXDOT 450	RAIL TY C411	870	LF	\$ 157.86	\$ 137,338.20	\$ 160.00	\$ 139,200.00	\$ 170.00	\$ 147,900.00	\$ 250.00	\$ 217,500.00	\$ 150.00	\$ 130,500.00	\$ 160.00	\$ 139,200.00	\$ 211.00	\$ 183,570.00	\$ 120.00	\$ 104,400.00
II-15	TXDOT 450	RAIL TY C223	679	LF	\$ 148.11	\$ 100,566.69	\$ 195.00	\$ 132,405.00	\$ 110.00	\$ 74,690.00	\$ 130.00	\$ 88,270.00	\$ 115.00	\$ 78,085.00	\$ 121.00	\$ 82,159.00	\$ 200.00	\$ 135,800.00	\$ 120.00	\$ 81,480.00
II-16	TXDOT 450	RAIL TY PR1	488	LF	\$ 61.02	\$ 29,777.76	\$ 76.00	\$ 37,088.00	\$ 71.00	\$ 34,648.00	\$ 70.00	\$ 34,160.00	\$ 110.00	\$ 53,680.00	\$ 116.00	\$ 56,608.00	\$ 80.00	\$ 39,040.00	\$ 75.00	\$ 36,600.00
II-17	TXDOT 454	SEALED EXPANISION JOINTS (4")	292	LF	\$ 77.66	\$ 22,676.72	\$ 71.00	\$ 20,732.00	\$ 71.00	\$ 20,732.00	\$ 67.00	\$ 19,564.00	\$ 85.00	\$ 24,820.00	\$ 90.00	\$ 26,280.00	\$ 100.00	\$ 29,200.00	\$ 50.00	\$ 14,600.00
TOTAL UNIT II						\$ 2,389,144.42		\$ 2,616,850.00		\$ 2,656,611.05		\$ 2,909,568.00		\$ 2,463,163.00		\$ 2,602,372.00		\$ 2,945,895.50		\$ 2,832,686.00

UNIT III - LANDSCAPING																				
ITEM	SPEC. NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
III-1	COD NCTCOG AM ITEM 202.5	SODDING	66,936	SY	\$ 4.18	\$ 279,792.48	\$ 3.75	\$ 251,010.00	\$ 3.75	\$ 251,010.00	\$ 3.25	\$ 217,542.00	\$ 4.30	\$ 287,824.80	\$ 5.40	\$ 361,454.40	\$ 3.00	\$ 200,808.00	\$ 3.75	\$ 251,010.00
III-2	COD NCTCOG AM ITEM 202.6	HYDROMULCH SEEDING	66,936	SY	\$ 1.55	\$ 103,750.80	\$ 1.00	\$ 66,936.00	\$ 1.40	\$ 93,710.40	\$ 0.45	\$ 30,121.20	\$ 1.25	\$ 83,670.00	\$ 2.00	\$ 133,872.00	\$ 0.30	\$ 20,080.80	\$ 1.40	\$ 93,710.40
III-3	NCTCOG 202.2	TOPSOIL (4")	133,872	SY	\$ 0.84	\$ 112,452.48	\$ 0.50	\$ 66,936.00	\$ 1.60	\$ 214,195.20	\$ 1.30	\$ 174,033.60	\$ 4.75	\$ 635,892.00	\$ 5.00	\$ 669,360.00	\$ 1.00	\$ 133,872.00	\$ 0.50	\$ 66,936.00
TOTAL UNIT III						\$ 495,995.76		\$ 384,882.00		\$ 558,915.60		\$ 421,696.80		\$ 1,007,386.80		\$ 1,164,686.40		\$ 354,760.80		\$ 411,656.40

UNIT IV - ELECTRICAL & LIGHTING																				
ITEM	SPEC. NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
IV-1	TxDOT 618	CONDUIT (PVC) (SCHD 40) (1")	600	LF	\$ 9.00	\$ 5,400.00	\$ 8.25	\$ 4,950.00	\$ 6.00	\$ 3,600.00	\$ 8.00	\$ 4,800.00	\$ 10.50	\$ 6,300.00	\$ 8.50	\$ 5,100.00	\$ 8.00	\$ 4,800.00	\$ 8.52	\$ 5,112.00
IV-2	TxDOT 618	CONDUIT (PVC) (SCHD 40) (2")	22,975	LF	\$ 10.00	\$ 229,750.00	\$ 9.25	\$ 212,518.75	\$ 10.50	\$ 241,237.50	\$ 9.00	\$ 206,775.00	\$ 12.65	\$ 290,633.75	\$ 9.50	\$ 218,262.50	\$ 9.00	\$ 206,775.00	\$ 9.59	\$ 220,330.25
IV-3	TXDOT 624	PULL BOX (12" X 12")	231	EA	\$ 1,000.00	\$ 231,000.00	\$ 950.00	\$ 219,450.00	\$ 525.00	\$ 121,275.00	\$ 905.00	\$ 209,055.00	\$ 700.00	\$ 161,700.00	\$ 960.00	\$ 221,760.00	\$ 905.00	\$ 209,055.00	\$ 963.83	\$ 222,644.73
TOTAL UNIT IV						\$ 466,150.00		\$ 436,918.75		\$ 366,112.50		\$ 420,630.00		\$ 458,633.75		\$ 445,122.50		\$ 420,630.00		\$ 448,086.98

UNIT V - STORM SYSTEM IMPROVEMENTS																				
ITEM	SPEC. NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
V-1	COD NCTCOG AM ITEM 107.19.3	TRENCH SAFETY (STORM DRAIN SYSTEM)	29,610	LF	\$ 0.50	\$ 14,805.00	\$ 0.50	\$ 14,805.00	\$ 1.10	\$ 32,571.00	\$ 1.00	\$ 29,610.00	\$ 1.00	\$ 29,610.00	\$ 1.00	\$ 29,610.00	\$ 1.00	\$ 29,610.00	\$ 1.05	\$ 31,090.50
V-2	NCTCOG 501.6	RCP (CLASS III) (18")	5,764	LF	\$ 70.00	\$ 403,480.00	\$ 52.85	\$ 304,627.40	\$ 83.00	\$ 478,412.00	\$ 83.00	\$ 478,412.00	\$ 65.00	\$ 374,660.00	\$ 56.00	\$ 322,784.00	\$ 65.00	\$ 374,660.00	\$ 48.85	\$ 281,571.40
V-3	NCTCOG 501.6	RCP (CLASS III) (24")	9,742	LF	\$ 87.00	\$ 847,554.00	\$ 65.90	\$ 641,997.80	\$ 83.00	\$ 808,586.00	\$ 83.00	\$ 808,586.00	\$ 75.00	\$ 730,650.00	\$ 70.00	\$ 681,940.00	\$ 80.00	\$ 779,360.00	\$ 60.93	\$ 593,580.06
V-4	NCTCOG 501.6	RCP (CLASS III) (30")	3,399	LF	\$ 110.00	\$ 373,890.00	\$ 82.10	\$ 279,057.90	\$ 99.00	\$ 336,501.00	\$ 90.00	\$ 305,910.00	\$ 100.00	\$ 339,900.00	\$ 87.00	\$ 295,713.00	\$ 95.00	\$ 322,905.00	\$ 75.90	\$ 257,984.10
V-5	NCTCOG 501.6	RCP (CLASS III) (36")	1,213	LF	\$ 125.00	\$ 151,625.00	\$ 108.85	\$ 132,035.05	\$ 132.00	\$ 160,116.00	\$ 98.00	\$ 118,874.00	\$ 127.00	\$ 154,051.00	\$ 115.00	\$ 139,495.00	\$ 115.00	\$ 139,495.00	\$ 100.62	\$ 122,052.06
V-6	NCTCOG 501.6	RCP (CLASS III) (42")	2,179	LF	\$ 156.00	\$ 339,924.00	\$ 138.10	\$ 300,919.90	\$ 178.00	\$ 387,862.00	\$ 127.00	\$ 276,733.00	\$ 159.00	\$ 346,461.00	\$ 146.00	\$ 318,134.00	\$ 150.00	\$ 326,850.00	\$ 127.67	\$ 278,192.93
V-7	NCTCOG 501.6	RCP (CLASS IV) (42")	1,573	LF	\$ 212.00	\$ 333,476.00	\$ 185.25	\$ 291,398.25	\$ 202.00	\$ 317,746.00	\$ 159.00	\$ 250,107.00	\$ 216.00	\$ 339,768.00	\$ 195.00	\$ 306,735.00	\$ 170.00	\$ 267,410.00	\$ 171.25	\$ 269,376.25
V-8	NCTCOG 501.6	RCP (CLASS III) (48")	1,373	LF	\$ 186.00	\$ 255,378.00	\$ 162.50	\$ 223,112.50	\$ 220.00	\$ 302,060.00	\$ 194.00	\$ 266,362.00	\$ 185.00	\$ 254,005.00	\$ 171.00	\$ 234,783.00	\$ 170.00	\$ 233,410.00	\$ 150.23	\$ 206,265.79
V-9	NCTCOG 501.6	RCP (CLASS III) (54")	180	LF	\$ 242.00	\$ 43,560.00	\$ 211.25	\$ 38,025.00	\$ 252.00	\$ 45,360.00	\$ 214.00	\$ 38,520.00	\$ 267.00	\$ 48,060.00	\$ 222.00	\$ 39,960.00	\$ 175.00	\$ 31,500.00	\$ 195.29	\$ 35,152.20
V-10	NCTCOG 501.6	RCB (5' X 4')	133	LF	\$ 256.00	\$ 34,048.00	\$ 222.95	\$ 29,652.35	\$ 292.00	\$ 38,836.00	\$ 280.00	\$ 37,240.00	\$ 304.00	\$ 40,432.00	\$ 235.00	\$ 31,255.00	\$ 270.00	\$ 35,910.00	\$ 206.11	\$ 27,412.63

IFB 6389 - Tabulation Sheet for Mayhill Road Widening and Improvements

i.	Respondent's Name:				Zachry Construction Corporation		Webber, LLC.		Jagoe-Public Company		Texas Sterling Construction Co		Glenn Thurman, Inc		Tiseo Paving Company		Mario Sinacola & Son's Excavating, Inc		Ed Bell Construction Company	
ii.	Principal Place of Business (City and State):				San Antonio, TX		The Woodlands, Texas		Denton, TX		Fort Worth, Texas		Mesquite, TX		Mesquite, TX		Frisco, Texas		Dallas, TX	
V-11	NCTCOG 501.6	RCB (6' X 4')	1,637	LF	\$ 320.00	\$ 523,840.00	\$ 278.50	\$ 455,904.50	\$ 375.00	\$ 613,875.00	\$ 410.00	\$ 671,170.00	\$ 355.00	\$ 581,135.00	\$ 293.00	\$ 479,641.00	\$ 370.00	\$ 605,690.00	\$ 257.47	\$ 421,478.39
V-12	NCTCOG 501.6	RCB (7' X 6')	1,013	LF	\$ 432.00	\$ 437,616.00	\$ 376.25	\$ 381,141.25	\$ 520.00	\$ 526,760.00	\$ 410.00	\$ 415,330.00	\$ 496.00	\$ 502,448.00	\$ 396.00	\$ 401,148.00	\$ 470.00	\$ 476,110.00	\$ 347.83	\$ 352,351.79
V-13	NCTCOG 501.6	RCB (8' X 4')	840	LF	\$ 400.00	\$ 336,000.00	\$ 343.85	\$ 288,834.00	\$ 440.00	\$ 369,600.00	\$ 426.00	\$ 357,840.00	\$ 380.00	\$ 319,200.00	\$ 362.00	\$ 304,080.00	\$ 450.00	\$ 378,000.00	\$ 317.87	\$ 267,010.80
V-14	NCTCOG 501.6	RCB (8' X 8')	48	LF	\$ 715.00	\$ 34,320.00	\$ 621.00	\$ 29,808.00	\$ 630.00	\$ 30,240.00	\$ 564.00	\$ 27,072.00	\$ 525.00	\$ 25,200.00	\$ 653.00	\$ 31,344.00	\$ 500.00	\$ 24,000.00	\$ 574.09	\$ 27,556.32
V-15	NCTCOG 501.6	RCB (9' X 6')	810	LF	\$ 488.00	\$ 395,280.00	\$ 425.50	\$ 344,655.00	\$ 540.00	\$ 437,400.00	\$ 554.00	\$ 448,740.00	\$ 468.00	\$ 379,080.00	\$ 447.00	\$ 362,070.00	\$ 600.00	\$ 486,000.00	\$ 393.36	\$ 318,621.60
V-16	NCTCOG 501.6	RCB (10' X 6')	87	LF	\$ 679.00	\$ 59,073.00	\$ 591.75	\$ 51,482.25	\$ 620.00	\$ 53,940.00	\$ 700.00	\$ 60,900.00	\$ 578.00	\$ 50,286.00	\$ 622.00	\$ 54,114.00	\$ 610.00	\$ 53,070.00	\$ 547.05	\$ 47,593.35
V-17	NCTCOG 501.6	RCB (12' X 6')	376	LF	\$ 950.00	\$ 357,200.00	\$ 827.00	\$ 310,952.00	\$ 785.00	\$ 295,160.00	\$ 800.00	\$ 300,800.00	\$ 764.00	\$ 287,264.00	\$ 869.00	\$ 326,744.00	\$ 800.00	\$ 300,800.00	\$ 764.53	\$ 287,463.28
V-18	NCTCOG 501.6	RCB (12' X 5')	804	LF	\$ 888.00	\$ 713,952.00	\$ 772.00	\$ 620,688.00	\$ 780.00	\$ 627,120.00	\$ 810.00	\$ 651,240.00	\$ 735.00	\$ 590,940.00	\$ 811.00	\$ 652,044.00	\$ 750.00	\$ 603,000.00	\$ 713.68	\$ 573,798.72
V-19	NCTCOG 702	MANHOLE (COMPLETE)(TYPE 1)	38	EA	\$ 4,000.00	\$ 152,000.00	\$ 3,020.25	\$ 114,769.50	\$ 5,100.00	\$ 193,800.00	\$ 2,900.00	\$ 110,200.00	\$ 4,475.00	\$ 170,050.00	\$ 3,200.00	\$ 121,600.00	\$ 2,000.00	\$ 76,000.00	\$ 2,792.10	\$ 106,099.80
V-20	NCTCOG 702	MANHOLE (COMPLETE)(TYPE 1-C)	18	EA	\$ 2,000.00	\$ 36,000.00	\$ 2,682.75	\$ 48,289.50	\$ 2,275.00	\$ 40,950.00	\$ 2,500.00	\$ 45,000.00	\$ 2,400.00	\$ 43,200.00	\$ 2,900.00	\$ 52,200.00	\$ 4,500.00	\$ 81,000.00	\$ 2,480.10	\$ 44,641.80
V-21	NCTCOG 702	JUNCTION BOX (42") (JB-1-02)	10	EA	\$ 6,800.00	\$ 68,000.00	\$ 4,060.50	\$ 40,605.00	\$ 9,200.00	\$ 92,000.00	\$ 6,150.00	\$ 61,500.00	\$ 5,950.00	\$ 59,500.00	\$ 4,300.00	\$ 43,000.00	\$ 12,000.00	\$ 120,000.00	\$ 3,753.77	\$ 37,537.70
V-22	NCTCOG 702	JUNCTION BOX (48") (JB-1-02)	3	EA	\$ 6,600.00	\$ 19,800.00	\$ 4,635.00	\$ 13,905.00	\$ 10,250.00	\$ 30,750.00	\$ 6,700.00	\$ 20,100.00	\$ 5,835.00	\$ 17,505.00	\$ 4,900.00	\$ 14,700.00	\$ 17,500.00	\$ 52,500.00	\$ 4,284.87	\$ 12,854.61
V-23	NCTCOG 702	JUNCTION BOX (54") (JB-1-02)	1	EA	\$ 7,808.00	\$ 7,808.00	\$ 5,552.00	\$ 5,552.00	\$ 7,900.00	\$ 7,900.00	\$ 7,500.00	\$ 7,500.00	\$ 6,986.00	\$ 6,986.00	\$ 5,900.00	\$ 5,900.00	\$ 15,000.00	\$ 15,000.00	\$ 5,132.60	\$ 5,132.60
V-24	NCTCOG 702	JUNCTION BOX (MOD) (9' X 5')	2	EA	\$ 8,900.00	\$ 17,800.00	\$ 11,373.50	\$ 22,747.00	\$ 9,700.00	\$ 19,400.00	\$ 13,000.00	\$ 26,000.00	\$ 8,755.00	\$ 17,510.00	\$ 12,000.00	\$ 24,000.00	\$ 18,000.00	\$ 36,000.00	\$ 10,514.35	\$ 21,028.70
V-25	NCTCOG 702	JUNCTION BOX (MOD) (11' X 9')	2	EA	\$ 20,000.00	\$ 40,000.00	\$ 19,796.00	\$ 39,592.00	\$ 18,750.00	\$ 37,500.00	\$ 39,500.00	\$ 79,000.00	\$ 18,140.00	\$ 36,280.00	\$ 21,000.00	\$ 42,000.00	\$ 18,500.00	\$ 37,000.00	\$ 18,300.61	\$ 36,601.22
V-26	NCTCOG 702	INLET (COMPLETE) (CHANNEL HEADWALL) (10')	5	EA	\$ 7,600.00	\$ 38,000.00	\$ 5,772.00	\$ 28,860.00	\$ 4,200.00	\$ 21,000.00	\$ 6,350.00	\$ 31,750.00	\$ 8,715.00	\$ 43,575.00	\$ 6,500.00	\$ 32,500.00	\$ 8,000.00	\$ 40,000.00	\$ 5,335.98	\$ 26,679.90
V-27	NCTCOG 702	INLET (COMPLETE) (TY Y INLET) (4' X 4')	1	EA	\$ 4,300.00	\$ 4,300.00	\$ 4,700.00	\$ 4,700.00	\$ 6,100.00	\$ 6,100.00	\$ 5,800.00	\$ 5,800.00	\$ 3,760.00	\$ 3,760.00	\$ 5,400.00	\$ 5,400.00	\$ 2,000.00	\$ 2,000.00	\$ 4,344.96	\$ 4,344.96
V-28	NCTCOG 702	INLET (COMPLETE) (RECESSED CURB INLET 10')	86	EA	\$ 5,400.00	\$ 464,400.00	\$ 5,684.00	\$ 488,824.00	\$ 4,750.00	\$ 408,500.00	\$ 6,700.00	\$ 576,200.00	\$ 5,142.00	\$ 442,212.00	\$ 6,400.00	\$ 550,400.00	\$ 6,500.00	\$ 559,000.00	\$ 5,221.35	\$ 449,036.10
V-29	NCTCOG 702	INLET (COMPLETE) (RECESSED CURB INLET 15')	57	EA	\$ 7,500.00	\$ 427,500.00	\$ 7,975.00	\$ 454,575.00	\$ 5,650.00	\$ 322,050.00	\$ 9,100.00	\$ 518,700.00	\$ 7,700.00	\$ 438,900.00	\$ 8,800.00	\$ 501,600.00	\$ 8,000.00	\$ 456,000.00	\$ 7,372.56	\$ 420,235.92
V-30	NCTCOG 702	INLET (COMPLETE) (RECESSED CURB INLET 20')	17	EA	\$ 9,800.00	\$ 166,600.00	\$ 9,753.00	\$ 165,801.00	\$ 7,350.00	\$ 124,950.00	\$ 12,000.00	\$ 204,000.00	\$ 10,250.00	\$ 174,250.00	\$ 11,400.00	\$ 193,800.00	\$ 10,000.00	\$ 170,000.00	\$ 9,016.25	\$ 153,276.25
V-31	NCTCOG 702	HEADWALL & WINGWALLS (TY PW) (SD SCULV-1) (8')	1	EA	\$ 23,000.00	\$ 23,000.00	\$ 44,487.25	\$ 44,487.25	\$ 27,000.00	\$ 27,000.00	\$ 48,000.00	\$ 48,000.00	\$ 20,965.00	\$ 20,965.00	\$ 47,000.00	\$ 47,000.00	\$ 20,000.00	\$ 20,000.00	\$ 41,126.66	\$ 41,126.66
V-32	NCTCOG 702	HEADWALL (TY PW) (SD SCULV-1) (8')	1	EA	\$ 28,000.00	\$ 28,000.00	\$ 10,723.00	\$ 10,723.00	\$ 11,250.00	\$ 11,250.00	\$ 16,000.00	\$ 16,000.00	\$ 26,150.00	\$ 26,150.00	\$ 12,000.00	\$ 12,000.00	\$ 30,000.00	\$ 30,000.00	\$ 9,912.98	\$ 9,912.98
V-33	NCTCOG 702	HEADWALL & WINGWALLS (TY PW) (SD SCULV-2) (11')	1	EA	\$ 49,000.00	\$ 49,000.00	\$ 70,511.00	\$ 70,511.00	\$ 45,000.00	\$ 45,000.00	\$ 75,000.00	\$ 75,000.00	\$ 44,545.00	\$ 44,545.00	\$ 75,000.00	\$ 75,000.00	\$ 50,000.00	\$ 50,000.00	\$ 65,184.57	\$ 65,184.57
V-34	NCTCOG 702	HEADWALL (TY PW) (CULV-4) (9')	1	EA	\$ 18,600.00	\$ 18,600.00	\$ 3,250.00	\$ 3,250.00	\$ 10,450.00	\$ 10,450.00	\$ 10,000.00	\$ 10,000.00	\$ 17,075.00	\$ 17,075.00	\$ 3,500.00	\$ 3,500.00	\$ 20,000.00	\$ 20,000.00	\$ 3,004.49	\$ 3,004.49
V-35	NCTCOG 702	HEADWALL & WINGWALLS (TY PW) (SD SCULV-5) (10')	2	EA	\$ 33,900.00	\$ 67,800.00	\$ 63,766.00	\$ 127,532.00	\$ 35,500.00	\$ 71,000.00	\$ 69,000.00	\$ 138,000.00	\$ 31,330.00	\$ 62,660.00	\$ 67,000.00	\$ 134,000.00	\$ 35,000.00	\$ 70,000.00	\$ 58,949.09	\$ 117,898.18
V-36	NCTCOG 702	HEADWALL & WINGWALLS (TY FW-0) (SD SCULV-2) (8')	1	EA	\$ 17,000.00	\$ 17,000.00	\$ 20,693.00	\$ 20,693.00	\$ 17,000.00	\$ 17,000.00	\$ 26,000.00	\$ 26,000.00	\$ 15,780.00	\$ 15,780.00	\$ 22,000.00	\$ 22,000.00	\$ 18,000.00	\$ 18,000.00	\$ 19,129.84	\$ 19,129.84
V-37	NCTCOG 702	HEADWALL & WINGWALLS (TY FW-0) (CULV-4) (9')	1	EA	\$ 27,000.00	\$ 27,000.00	\$ 13,266.00	\$ 13,266.00	\$ 22,000.00	\$ 22,000.00	\$ 20,000.00	\$ 20,000.00	\$ 24,850.00	\$ 24,850.00	\$ 14,000.00	\$ 14,000.00	\$ 29,000.00	\$ 29,000.00	\$ 12,263.88	\$ 12,263.88
V-38	NCTCOG 702	HEADWALL & WINGWALLS (TY FW-0) (SD-01) (3')	1	EA	\$ 2,000.00	\$ 2,000.00	\$ 7,553.00	\$ 7,553.00	\$ 4,100.00	\$ 4,100.00	\$ 12,000.00	\$ 12,000.00	\$ 2,114.00	\$ 2,114.00	\$ 8,000.00	\$ 8,000.00	\$ 2,000.00	\$ 2,000.00	\$ 6,982.44	\$ 6,982.44
V-39	NCTCOG 702	HEADWALL & WINGWALLS (TY SW-0) (CULVERT 1) (9')	1	EA	\$ 12,800.00	\$ 12,800.00	\$ 35,104.00	\$ 35,104.00	\$ 15,000.00	\$ 15,000.00	\$ 40,000.00	\$ 40,000.00	\$ 11,900.00	\$ 11,900.00	\$ 37,000.00	\$ 37,000.00	\$ 13,000.00	\$ 13,000.00	\$ 32,452.23	\$ 32,452.23
V-40	NCTCOG 702	HEADWALL & WINGWALLS (TY PW) (CULVERT-2) (8')	1	EA	\$ 13,700.00	\$ 13,700.00	\$ 32,224.00	\$ 32,224.00	\$ 19,750.00	\$ 19,750.00	\$ 36,000.00	\$ 36,000.00	\$ 12,670.00	\$ 12,670.00	\$ 34,000.00	\$ 34,000.00	\$ 14,000.00	\$ 14,000.00	\$ 29,789.79	\$ 29,789.79
V-41	NCTCOG 702	HEADWALL & WINGWALLS (TY PW) (CULVERT-2) (9')	1	EA	\$ 38,000.00	\$ 38,000.00	\$ 77,686.00	\$ 77,686.00	\$ 47,000.00	\$ 47,000.00	\$ 80,000.00	\$ 80,000.00	\$ 35,270.00	\$ 35,270.00	\$ 82,000.00	\$ 82,000.00	\$ 40,000.00	\$ 40,000.00	\$ 71,817.56	\$ 71,817.56
V-42	NCTCOG 702	HEADWALL & WINGWALLS (TY PW) (SD-6.1) (7')	1	EA	\$ 24,000.00	\$ 24,000.00	\$ 27,194.00	\$ 27,194.00	\$ 27,000.00	\$ 27,000.00	\$ 32,000.00	\$ 32,000.00	\$ 22,260.00	\$ 22,260.00	\$ 29,000.00	\$ 29,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,139.75	\$ 25,139.75
V-43	NCTCOG 702	HEADWALL & WINGWALLS (TY FW-S) (SD-28) (7')	1	EA	\$ 18,000.00	\$ 18,000.00	\$ 21,773.00	\$ 21,773.00	\$ 19,500.00	\$ 19,500.00	\$ 26,000.00	\$ 26,000.00	\$ 15,342.00	\$ 15,342.00	\$ 23,000.00	\$ 23,000.00	\$ 17,000.00	\$ 17,000.00	\$ 20,128.26	\$ 20,128.26
V-44	NCTCOG 702	CONCRETE FLUME	437	SY	\$ 140.00	\$ 61,180.00	\$ 75.00	\$ 32,775.00	\$ 87.00	\$ 38,019.00	\$ 87.00	\$ 38,019.00	\$ 98.00	\$ 42,826.00	\$ 82.00	\$ 35,834.00	\$ 105.00	\$ 45,885.00	\$ 69.33	\$ 30,297.21
V-45	NCTCOG 803.3	RIPRAP (CONC) (6")	532	CY	\$ 440.04	\$ 234,101.28	\$ 469.60	\$ 249,827.20	\$ 400.00	\$ 212,800.00	\$ 390.00	\$ 207,480.00	\$ 461.00	\$ 245,252.00	\$ 400.00	\$ 212,800.00	\$ 420.00	\$ 223,440.00	\$ 291.20	\$ 154,918.40
V-46	NCTCOG 803.3	RIPRAP (STONE) (24")	957	CY	\$ 125.00	\$ 119,625.00	\$ 139.00	\$ 133,023.00	\$ 115.00	\$ 110,055.00	\$ 150.00	\$ 143,550.00	\$ 173.00	\$ 165,561.00	\$ 110.00	\$ 105,270.00	\$ 100.00	\$ 95,700.00	\$ 106.58	\$ 101,997.06
TOTAL UNIT V						\$ 7,851,035.28		\$ 7,074,937.60		\$ 7,863,969.00		\$ 8,177,245.00		\$ 7,612,098.00		\$ 7,473,098.00		\$ 7,825,305.00		\$ 6,458,065.03

IFB 6389 - Tabulation Sheet for Mayhill Road Widening and Improvements

i.	Respondent's Name:	Zachry Construction Corporation	Webber, LLC.	Jagoe-Public Company	Texas Sterling Construction Co	Glenn Thurman, Inc	Tiseo Paving Company	Mario Sinacola & Son's Excavating, Inc	Ed Bell Construction Company
ii.	Principal Place of Business (City and State):	San Antonio, TX	The Woodlands, Texas	Denton, TX	Fort Worth, Texas	Mesquite, TX	Mesquite, TX	Frisco, Texas	Dallas, TX

UNIT VI - WASTEWATER SYSTEM IMPROVEMENTS																				
ITEM	SPEC. NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
VI-1	COD NCTCOG AM ITEM SS01	CUT AND PLUG EXISTING SANITARY SEWER LINES	34	EA	\$ 1,050.00	\$ 35,700.00	\$ 1,050.00	\$ 35,700.00	\$ 1,150.00	\$ 39,100.00	\$ 565.00	\$ 19,210.00	\$ 625.00	\$ 21,250.00	\$ 1,150.00	\$ 39,100.00	\$ 100.00	\$ 3,400.00	\$ 478.54	\$ 16,270.36
VI-2	COD NCTCOG AM ITEM SS02	ABANDON SANITARY SEWER MANHOLE	10	EA	\$ 650.00	\$ 6,500.00	\$ 650.00	\$ 6,500.00	\$ 1,350.00	\$ 13,500.00	\$ 1,800.00	\$ 18,000.00	\$ 800.00	\$ 8,000.00	\$ 700.00	\$ 7,000.00	\$ 1,000.00	\$ 10,000.00	\$ 902.71	\$ 9,027.10
VI-3	COD NCTCOG AM ITEM SS03	REMOVE SANITARY SEWER MANHOLE	6	EA	\$ 675.00	\$ 4,050.00	\$ 675.00	\$ 4,050.00	\$ 1,600.00	\$ 9,600.00	\$ 1,150.00	\$ 6,900.00	\$ 600.00	\$ 3,600.00	\$ 800.00	\$ 4,800.00	\$ 1,000.00	\$ 6,000.00	\$ 489.42	\$ 2,936.52
VI-4	COD NCTCOG AM ITEM 107.19.3	EXCAVATION SAFETY (TRENCH SAFETY) (SEWER SYSTEM)	5,072	LF	\$ 0.50	\$ 2,536.00	\$ 0.50	\$ 2,536.00	\$ 1.10	\$ 5,579.20	\$ 1.00	\$ 5,072.00	\$ 1.50	\$ 7,608.00	\$ 1.00	\$ 5,072.00	\$ 1.00	\$ 5,072.00	\$ 4.89	\$ 24,802.08
VI-5	COD NCTCOG AM ITEM 505	24"X3/8" THICK STEEL CASING INSTALLED BY OPEN CUT	50	LF	\$ 109.00	\$ 5,450.00	\$ 109.00	\$ 5,450.00	\$ 81.00	\$ 4,050.00	\$ 140.00	\$ 7,000.00	\$ 370.00	\$ 18,500.00	\$ 115.00	\$ 5,750.00	\$ 150.00	\$ 7,500.00	\$ 203.38	\$ 10,169.00
VI-6	COD NCTCOG AM ITEM 503.3	20"X3/8" THICK STEEL CASING INSTALLED BY BORE	125	LF	\$ 357.00	\$ 44,625.00	\$ 357.00	\$ 44,625.00	\$ 360.00	\$ 45,000.00	\$ 445.00	\$ 55,625.00	\$ 318.00	\$ 39,750.00	\$ 380.00	\$ 47,500.00	\$ 400.00	\$ 50,000.00	\$ 528.57	\$ 66,071.25
VI-7	COD NCTCOG AM ITEM 503.3	18"X3/8" THICK STEEL CASING INSTALLED BY BORE	40	LF	\$ 362.50	\$ 14,500.00	\$ 362.50	\$ 14,500.00	\$ 360.00	\$ 14,400.00	\$ 664.00	\$ 26,560.00	\$ 297.00	\$ 11,880.00	\$ 390.00	\$ 15,600.00	\$ 340.00	\$ 13,600.00	\$ 462.23	\$ 18,489.20
VI-8	COD NCTCOG AM ITEM 505	18"X3/8" THICK STEEL CASING INSTALLED BY OPEN CUT	40	LF	\$ 108.25	\$ 4,330.00	\$ 108.25	\$ 4,330.00	\$ 80.00	\$ 3,200.00	\$ 133.00	\$ 5,320.00	\$ 121.00	\$ 4,840.00	\$ 115.00	\$ 4,600.00	\$ 130.00	\$ 5,200.00	\$ 193.59	\$ 7,743.60
VI-9	COD NCTCOG AM ITEM 505	16"X3/8" THICK STEEL CASING INSTALLED BY OPEN CUT	42	LF	\$ 95.75	\$ 4,021.50	\$ 95.75	\$ 4,021.50	\$ 64.00	\$ 2,688.00	\$ 107.00	\$ 4,494.00	\$ 117.00	\$ 4,914.00	\$ 110.00	\$ 4,620.00	\$ 120.00	\$ 5,040.00	\$ 135.95	\$ 5,709.90
VI-10	COD NCTCOG AM ITEM 503.1	12" C-900 DR-25 PVC WASTEWATER PIPE INSTALLED IN CASING	50	LF	\$ 128.25	\$ 6,412.50	\$ 128.25	\$ 6,412.50	\$ 102.00	\$ 5,100.00	\$ 93.00	\$ 4,650.00	\$ 130.00	\$ 6,500.00	\$ 135.00	\$ 6,750.00	\$ 60.00	\$ 3,000.00	\$ 84.83	\$ 4,241.50
VI-11	COD NCTCOG AM ITEM 503.1	10" C-900 DR-25 PVC WASTEWATER PIPE INSTALLED IN CASING	125	LF	\$ 102.60	\$ 12,825.00	\$ 102.60	\$ 12,825.00	\$ 78.00	\$ 9,750.00	\$ 74.00	\$ 9,250.00	\$ 112.00	\$ 14,000.00	\$ 110.00	\$ 13,750.00	\$ 50.00	\$ 6,250.00	\$ 57.64	\$ 7,205.00
VI-12	COD NCTCOG AM ITEM 503.1	10" SDR-35 PVC WASTEWATER PIPE INSTALLED IN CASING	42	LF	\$ 99.10	\$ 4,162.20	\$ 99.10	\$ 4,162.20	\$ 65.00	\$ 2,730.00	\$ 70.00	\$ 2,940.00	\$ 96.00	\$ 4,032.00	\$ 105.00	\$ 4,410.00	\$ 50.00	\$ 2,100.00	\$ 48.94	\$ 2,055.48
VI-13	COD NCTCOG AM ITEM 503.1	8" C-900 DR-25 PVC WASTEWATER PIPE INSTALLED IN CASING	80	LF	\$ 88.00	\$ 7,040.00	\$ 88.00	\$ 7,040.00	\$ 61.00	\$ 4,880.00	\$ 69.00	\$ 5,520.00	\$ 96.00	\$ 7,680.00	\$ 93.00	\$ 7,440.00	\$ 50.00	\$ 4,000.00	\$ 46.77	\$ 3,741.60
VI-14	COD NCTCOG AM ITEM 501.17	21" F679 115 PSI PVC WASTEWATER PIPE INSTALLED BY OPEN CUT, BACKFILL PER DETAIL U202	79	LF	\$ 134.00	\$ 10,586.00	\$ 134.00	\$ 10,586.00	\$ 185.00	\$ 14,615.00	\$ 142.00	\$ 11,218.00	\$ 124.00	\$ 9,796.00	\$ 145.00	\$ 11,455.00	\$ 150.00	\$ 11,850.00	\$ 210.99	\$ 16,668.21
VI-15	COD NCTCOG AM ITEM 501.17	12" C-900 DR-25 PVC WASTEWATER PIPE INSTALLED BY OPEN CUT, BACKFILL PER DETAIL U201	115	LF	\$ 83.75	\$ 9,631.25	\$ 83.75	\$ 9,631.25	\$ 93.00	\$ 10,695.00	\$ 83.00	\$ 9,545.00	\$ 93.00	\$ 10,695.00	\$ 88.00	\$ 10,120.00	\$ 130.00	\$ 14,950.00	\$ 107.67	\$ 12,382.05
VI-16	COD NCTCOG AM ITEM 501.17	12" C-900 DR-25 PVC WASTEWATER PIPE INSTALLED BY OPEN CUT, BACKFILL PER DETAIL U202	123	LF	\$ 84.75	\$ 10,424.25	\$ 84.75	\$ 10,424.25	\$ 93.00	\$ 11,439.00	\$ 67.00	\$ 8,241.00	\$ 79.00	\$ 9,717.00	\$ 89.00	\$ 10,947.00	\$ 110.00	\$ 13,530.00	\$ 156.61	\$ 19,263.03
VI-17	COD NCTCOG AM ITEM 501.17	12" SDR-26 PVC WASTEWATER PIPE INSTALLED BY OPEN CUT, BACKFILL PER DETAIL U201	184	LF	\$ 87.05	\$ 16,017.20	\$ 87.05	\$ 16,017.20	\$ 91.00	\$ 16,744.00	\$ 79.50	\$ 14,628.00	\$ 88.00	\$ 16,192.00	\$ 92.00	\$ 16,928.00	\$ 130.00	\$ 23,920.00	\$ 145.74	\$ 26,816.16
VI-18	COD NCTCOG AM ITEM 501.17	12" SDR-26 PVC WASTEWATER PIPE INSTALLED BY OPEN CUT, BACKFILL PER DETAIL U202	524	LF	\$ 81.55	\$ 42,732.20	\$ 81.55	\$ 42,732.20	\$ 91.00	\$ 47,684.00	\$ 62.50	\$ 32,750.00	\$ 80.00	\$ 41,920.00	\$ 86.00	\$ 45,064.00	\$ 110.00	\$ 57,640.00	\$ 102.23	\$ 53,568.52
VI-19	COD NCTCOG AM ITEM 501.17	10" SDR-26 PVC WASTEWATER PIPE INSTALLED BY OPEN CUT, BACKFILL PER DETAIL U201	920	LF	\$ 70.00	\$ 64,400.00	\$ 70.00	\$ 64,400.00	\$ 70.00	\$ 64,400.00	\$ 61.00	\$ 56,120.00	\$ 69.00	\$ 63,480.00	\$ 74.00	\$ 68,080.00	\$ 125.00	\$ 115,000.00	\$ 82.66	\$ 76,047.20
VI-20	COD NCTCOG AM ITEM 501.17	10" SDR-26 PVC WASTEWATER PIPE INSTALLED BY OPEN CUT, BACKFILL PER DETAIL U202	888	LF	\$ 68.00	\$ 60,384.00	\$ 68.00	\$ 60,384.00	\$ 70.00	\$ 62,160.00	\$ 58.00	\$ 51,504.00	\$ 55.00	\$ 48,840.00	\$ 72.00	\$ 63,936.00	\$ 100.00	\$ 88,800.00	\$ 108.76	\$ 96,578.88
VI-21	COD NCTCOG AM ITEM 501.17	8" C-900 DR-25 PVC WASTEWATER PIPE INSTALLED BY OPEN CUT, BACKFILL PER DETAIL U201	121	LF	\$ 70.25	\$ 8,500.25	\$ 70.25	\$ 8,500.25	\$ 60.00	\$ 7,260.00	\$ 67.50	\$ 8,167.50	\$ 64.00	\$ 7,744.00	\$ 74.00	\$ 8,954.00	\$ 120.00	\$ 14,520.00	\$ 96.80	\$ 11,712.80
VI-22	COD NCTCOG AM ITEM 501.17	8" C-900 DR-25 PVC WASTEWATER PIPE INSTALLED BY OPEN CUT, BACKFILL PER DETAIL U202	55	LF	\$ 67.25	\$ 3,698.75	\$ 67.25	\$ 3,698.75	\$ 60.00	\$ 3,300.00	\$ 57.50	\$ 3,162.50	\$ 55.00	\$ 3,025.00	\$ 71.00	\$ 3,905.00	\$ 100.00	\$ 5,500.00	\$ 76.13	\$ 4,187.15
VI-23	COD NCTCOG AM ITEM 501.17	8" SDR-26 PVC WASTEWATER PIPE INSTALLED BY OPEN CUT, BACKFILL PER DETAIL U201	67	LF	\$ 75.25	\$ 5,041.75	\$ 75.25	\$ 5,041.75	\$ 59.00	\$ 3,953.00	\$ 65.00	\$ 4,355.00	\$ 74.00	\$ 4,958.00	\$ 80.00	\$ 5,360.00	\$ 120.00	\$ 8,040.00	\$ 210.99	\$ 14,136.33
VI-24	COD NCTCOG AM ITEM 501.17	8" SDR-26 PVC WASTEWATER PIPE INSTALLED BY OPEN CUT, BACKFILL PER DETAIL U202	240	LF	\$ 65.25	\$ 15,660.00	\$ 65.25	\$ 15,660.00	\$ 59.00	\$ 14,160.00	\$ 55.50	\$ 13,320.00	\$ 65.00	\$ 15,600.00	\$ 69.00	\$ 16,560.00	\$ 100.00	\$ 24,000.00	\$ 114.20	\$ 27,408.00
VI-25	COD NCTCOG AM ITEM 501.17	8" SDR-35 PVC WASTEWATER PIPE INSTALLED BY OPEN CUT, BACKFILL PER DETAIL U201	484	LF	\$ 56.05	\$ 27,128.20	\$ 56.05	\$ 27,128.20	\$ 58.00	\$ 28,072.00	\$ 56.00	\$ 27,104.00	\$ 60.00	\$ 29,040.00	\$ 59.00	\$ 28,556.00	\$ 110.00	\$ 53,240.00	\$ 79.39	\$ 38,424.76
VI-26	COD NCTCOG AM ITEM 501.17	8" SDR-35 PVC WASTEWATER PIPE INSTALLED BY OPEN CUT, BACKFILL PER DETAIL U202	785	LF	\$ 52.05	\$ 40,859.25	\$ 52.05	\$ 40,859.25	\$ 58.00	\$ 45,530.00	\$ 54.00	\$ 42,390.00	\$ 52.00	\$ 40,820.00	\$ 55.00	\$ 43,175.00	\$ 90.00	\$ 70,650.00	\$ 93.53	\$ 73,421.05
VI-27	COD NCTCOG AM ITEM 502.1-A	4' DIA CONCRETE MANHOLE, STANDARD OR DROP (0'-6')	4	EA	\$ 5,925.00	\$ 23,700.00	\$ 5,925.00	\$ 23,700.00	\$ 4,200.00	\$ 16,800.00	\$ 5,000.00	\$ 20,000.00	\$ 4,100.00	\$ 16,400.00	\$ 6,300.00	\$ 25,200.00	\$ 2,000.00	\$ 8,000.00	\$ 8,102.62	\$ 32,410.48
VI-28	COD NCTCOG AM ITEM 502.1-A	EXTRA DEPTH OF 4' DIA CONCRETE MANHOLE (OVER INITIAL 6')	16	VF	\$ 300.00	\$ 4,800.00	\$ 300.00	\$ 4,800.00	\$ 340.00	\$ 5,440.00	\$ 400.00	\$ 6,400.00	\$ 175.00	\$ 2,800.00	\$ 315.00	\$ 5,040.00	\$ 150.00	\$ 2,400.00	\$ 369.78	\$ 5,916.48
VI-29	COD NCTCOG AM ITEM 502.1-A	5' DIA CONCRETE MANHOLE, STANDARD OR DROP, INCLUDING WATERTIGHT LIDS AND VENTS WHERE SPECIFIED (0'-6')	23	EA	\$ 6,517.00	\$ 149,891.00	\$ 6,517.00	\$ 149,891.00	\$ 5,700.00	\$ 131,100.00	\$ 7,000.00	\$ 161,000.00	\$ 5,125.00	\$ 117,875.00	\$ 6,900.00	\$ 158,700.00	\$ 2,400.00	\$ 55,200.00	\$ 12,181.11	\$ 280,165.53
VI-30	COD NCTCOG AM ITEM 502.1-A	EXTRA DEPTH OF 5' DIA CONCRETE MANHOLE (OVER INITIAL 6')	221	VF	\$ 100.00	\$ 22,100.00	\$ 100.00	\$ 22,100.00	\$ 425.00	\$ 93,925.00	\$ 474.00	\$ 104,754.00	\$ 240.00	\$ 53,040.00	\$ 105.00	\$ 23,205.00	\$ 200.00	\$ 44,200.00	\$ 445.92	\$ 98,548.32
VI-31	COD NCTCOG AM ITEM 502.10.4	6" SANITARY SEWER SERVICES	14	EA	\$ 1,700.00	\$ 23,800.00	\$ 1,700.00	\$ 23,800.00	\$ 3,850.00	\$ 53,900.00	\$ 3,900.00	\$ 54,600.00	\$ 1,867.00	\$ 26,138.00	\$ 1,800.00	\$ 25,200.00	\$ 3,000.00	\$ 42,000.00	\$ 2,338.34	\$ 32,736.76
VI-32	COD NCTCOG AM ITEM 502.12.4	CONNECT TO EXISTING MANHOLE BY CORING	2	EA	\$ 2,250.00	\$ 4,500.00	\$ 2,250.00	\$ 4,500.00	\$ 3,000.00	\$ 6,000.00	\$ 2,200.00	\$ 4,400.00	\$ 1,040.00	\$ 2,080.00	\$ 2,400.00	\$ 4,800.00	\$ 2,000.00	\$ 4,000.00	\$ 6,416.84	\$ 12,833.68
TOTAL UNIT VI						\$ 696,006.30		\$ 696,006.30		\$ 796,754.20		\$ 804,200.00		\$ 672,714.00		\$ 741,577.00		\$ 778,602.00		\$ 1,111,687.98

UNIT VII - WATER SYSTEM IMPROVEMENTS																				
ITEM	SPEC. NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
VII-1	COD NCTCOG AM ITEM W05	REMOVE FIRE HYDRANT	6	EA	\$ 500.00	\$ 3,000.00	\$ 500.00	\$ 3,000.00	\$ 875.00	\$ 5,250.00	\$ 1,050.00	\$ 6,300.00	\$ 500.00	\$ 3,000.00	\$ 550.00	\$ 3,300.00	\$ 500.00	\$ 3,000.00	\$ 369.78	\$ 2,218.68
VII-2	COD NCTCOG AM ITEM W06	REMOVE AND SALVAGE GATE VALVE	33	EA	\$ 400.00	\$ 13,200.00	\$ 400.00	\$ 13,200.00	\$ 550.00	\$ 18,150.00	\$ 850.00	\$ 28,050.00	\$ 275.00	\$ 9,075.00	\$ 450.00	\$ 14,850.00	\$ 50.00	\$ 1,650.00	\$ 326.28	\$ 10,767.24

IFB 6389 - Tabulation Sheet for Mayhill Road Widening and Improvements

i.	Respondent's Name:				Zachry Construction Corporation		Webber, LLC.		Jagoe-Public Company		Texas Sterling Construction Co		Glenn Thurman, Inc		Tiseo Paving Company		Mario Sinacola & Son's Excavating, Inc		Ed Bell Construction Company	
ii.	Principal Place of Business (City and State):				San Antonio, TX		The Woodlands, Texas		Denton, TX		Fort Worth, Texas		Mesquite, TX		Mesquite, TX		Frisco, Texas		Dallas, TX	
VII-3	COD NCTCOG AM ITEM W04	CUT AND PLUG EXISTING WATER LINES	66	EA	\$ 1,500.00	\$ 99,000.00	\$ 1,500.00	\$ 99,000.00	\$ 1,250.00	\$ 82,500.00	\$ 523.00	\$ 34,518.00	\$ 550.00	\$ 36,300.00	\$ 1,600.00	\$ 105,600.00	\$ 100.00	\$ 6,600.00	\$ 380.66	\$ 25,123.56
VII-4	COD NCTCOG AM ITEM 107.19.3	EXCAVATION SAFETY (TRENCH SAFETY) (WATER SYSTEM)	17,531	LF	\$ 0.25	\$ 4,382.75	\$ 0.25	\$ 4,382.75	\$ 1.05	\$ 18,407.55	\$ 1.00	\$ 17,531.00	\$ 1.00	\$ 17,531.00	\$ 1.00	\$ 17,531.00	\$ 1.00	\$ 17,531.00	\$ 2.18	\$ 38,217.58
VII-5	COD NCTCOG AM ITEM 503.3	36"X1/2" THICK STEEL CASING INSTALLED BY BORE	95	LF	\$ 563.00	\$ 53,485.00	\$ 563.00	\$ 53,485.00	\$ 641.00	\$ 60,895.00	\$ 860.00	\$ 81,700.00	\$ 585.00	\$ 55,575.00	\$ 600.00	\$ 57,000.00	\$ 650.00	\$ 61,750.00	\$ 766.76	\$ 72,842.20
VII-6	COD NCTCOG AM ITEM 505	36"X3/8" THICK STEEL CASING INSTALLED BY OPEN CUT	57	LF	\$ 165.00	\$ 9,405.00	\$ 165.00	\$ 9,405.00	\$ 127.00	\$ 7,239.00	\$ 202.00	\$ 11,514.00	\$ 144.00	\$ 8,208.00	\$ 175.00	\$ 9,975.00	\$ 170.00	\$ 9,690.00	\$ 196.86	\$ 11,221.02
VII-7	COD NCTCOG AM ITEM 503.3	30"X1/2" THICK STEEL CASING INSTALLED BY BORE	30	LF	\$ 525.00	\$ 15,750.00	\$ 525.00	\$ 15,750.00	\$ 585.00	\$ 17,550.00	\$ 950.00	\$ 28,500.00	\$ 106.00	\$ 3,180.00	\$ 560.00	\$ 16,800.00	\$ 500.00	\$ 15,000.00	\$ 679.75	\$ 20,392.50
VII-8	COD NCTCOG AM ITEM 503.3	24"X3/8" THICK STEEL CASING INSTALLED BY BORE	125	LF	\$ 319.00	\$ 39,875.00	\$ 319.00	\$ 39,875.00	\$ 400.00	\$ 50,000.00	\$ 670.00	\$ 83,750.00	\$ 69.00	\$ 8,625.00	\$ 340.00	\$ 42,500.00	\$ 400.00	\$ 50,000.00	\$ 543.80	\$ 67,975.00
VII-9	COD NCTCOG AM ITEM 505	24"X3/8" THICK STEEL CASING INSTALLED BY OPEN CUT	215	LF	\$ 89.00	\$ 19,135.00	\$ 89.00	\$ 19,135.00	\$ 85.00	\$ 18,275.00	\$ 127.00	\$ 27,305.00	\$ 98.00	\$ 21,070.00	\$ 94.00	\$ 20,210.00	\$ 100.00	\$ 21,500.00	\$ 120.72	\$ 25,954.80
VII-10	COD NCTCOG AM ITEM 503.1	20" SPECIAL CLASS 53 DIP WATER LINE INSTALLED IN CASING	95	LF	\$ 223.00	\$ 21,185.00	\$ 223.00	\$ 21,185.00	\$ 239.00	\$ 22,705.00	\$ 212.00	\$ 20,140.00	\$ 196.00	\$ 18,620.00	\$ 235.00	\$ 22,325.00	\$ 130.00	\$ 12,350.00	\$ 141.39	\$ 13,432.05
VII-11	COD NCTCOG AM ITEM 503.3	18"X3/8" THICK STEEL CASING INSTALLED BY BORE	178	LF	\$ 265.50	\$ 47,259.00	\$ 265.50	\$ 47,259.00	\$ 340.00	\$ 60,520.00	\$ 440.00	\$ 78,320.00	\$ 81.00	\$ 14,418.00	\$ 280.00	\$ 49,840.00	\$ 325.00	\$ 57,850.00	\$ 445.92	\$ 79,373.76
VII-12	COD NCTCOG AM ITEM 505	18"X3/8" THICK STEEL CASING INSTALLED BY OPEN CUT	396	LF	\$ 83.25	\$ 32,967.00	\$ 83.25	\$ 32,967.00	\$ 80.00	\$ 31,680.00	\$ 128.00	\$ 50,688.00	\$ 92.00	\$ 36,432.00	\$ 88.00	\$ 34,848.00	\$ 100.00	\$ 39,600.00	\$ 114.20	\$ 45,223.20
VII-13	COD NCTCOG AM ITEM 503.1	18" SPECIAL CLASS 52 DIP REUSE LINE INSTALLED IN CASING	82	LF	\$ 696.75	\$ 57,133.50	\$ 696.75	\$ 57,133.50	\$ 375.00	\$ 30,750.00	\$ 200.00	\$ 16,400.00	\$ 177.00	\$ 14,514.00	\$ 735.00	\$ 60,270.00	\$ 190.00	\$ 15,580.00	\$ 197.94	\$ 16,231.08
VII-14	COD NCTCOG AM ITEM 503.1	16" SPECIAL CLASS 52 DIP WATER LINE INSTALLED IN CASING	44	LF	\$ 197.00	\$ 8,668.00	\$ 197.00	\$ 8,668.00	\$ 138.00	\$ 6,072.00	\$ 208.00	\$ 9,152.00	\$ 186.00	\$ 8,184.00	\$ 210.00	\$ 9,240.00	\$ 180.00	\$ 7,920.00	\$ 155.53	\$ 6,843.32
VII-15	COD NCTCOG AM ITEM 503.1	12" C-900 DR-14 PVC WATER LINE INSTALLED IN CASING	530	LF	\$ 91.00	\$ 48,230.00	\$ 91.00	\$ 48,230.00	\$ 104.00	\$ 55,120.00	\$ 87.00	\$ 46,110.00	\$ 74.00	\$ 39,220.00	\$ 96.00	\$ 50,880.00	\$ 70.00	\$ 37,100.00	\$ 76.13	\$ 40,348.90
VII-16	COD NCTCOG AM ITEM 503.1	8" C-900 DR-14 PVC WATER LINE INSTALLED IN CASING	303	LF	\$ 64.75	\$ 19,619.25	\$ 64.75	\$ 19,619.25	\$ 101.00	\$ 30,603.00	\$ 72.00	\$ 21,816.00	\$ 60.00	\$ 18,180.00	\$ 68.00	\$ 20,604.00	\$ 50.00	\$ 15,150.00	\$ 54.38	\$ 16,477.14
VII-17	COD NCTCOG AM ITEM 504.5	CONCRETE ENCASEMENT OF WATER LINES	230	LF	\$ 45.00	\$ 10,350.00	\$ 45.00	\$ 10,350.00	\$ 53.00	\$ 12,190.00	\$ 32.00	\$ 7,360.00	\$ 46.00	\$ 10,580.00	\$ 48.00	\$ 11,040.00	\$ 60.00	\$ 13,800.00	\$ 35.89	\$ 8,254.70
VII-18	COD NCTCOG AM ITEM 501.14	20" SPECIAL CLASS 52 DIP WATER LINE INSTALLED BY OPEN CUT, BACKFILL PER DETAIL U201	111	LF	\$ 294.50	\$ 32,689.50	\$ 294.50	\$ 32,689.50	\$ 330.00	\$ 36,630.00	\$ 209.00	\$ 23,199.00	\$ 133.00	\$ 14,763.00	\$ 310.00	\$ 34,410.00	\$ 240.00	\$ 26,640.00	\$ 404.59	\$ 44,909.49
VII-19	COD NCTCOG AM ITEM 501.14	20" SPECIAL CLASS 52 DIP WATER LINE INSTALLED BY OPEN CUT, BACKFILL PER DETAIL U202	156	LF	\$ 292.50	\$ 45,630.00	\$ 292.50	\$ 45,630.00	\$ 330.00	\$ 51,480.00	\$ 379.00	\$ 59,124.00	\$ 295.00	\$ 46,020.00	\$ 310.00	\$ 48,360.00	\$ 210.00	\$ 32,760.00	\$ 504.65	\$ 78,725.40
VII-20	COD NCTCOG AM ITEM 501.14	18" SPECIAL CLASS 52 DIP REUSE LINE INSTALLED BY OPEN CUT, BACKFILL PER DETAIL U201	108	LF	\$ 172.05	\$ 18,581.40	\$ 172.05	\$ 18,581.40	\$ 700.00	\$ 75,600.00	\$ 560.00	\$ 60,480.00	\$ 421.00	\$ 45,468.00	\$ 185.00	\$ 19,980.00	\$ 135.00	\$ 14,580.00	\$ 1,438.89	\$ 155,400.12
VII-21	COD NCTCOG AM ITEM 501.14	16" SPECIAL CLASS 52 DIP WATER LINE INSTALLED BY OPEN CUT, BACKFILL PER DETAIL U201	1,112	LF	\$ 118.75	\$ 132,050.00	\$ 118.75	\$ 132,050.00	\$ 142.00	\$ 157,904.00	\$ 149.00	\$ 165,688.00	\$ 91.00	\$ 101,192.00	\$ 125.00	\$ 139,000.00	\$ 120.00	\$ 133,440.00	\$ 152.26	\$ 169,313.12
VII-22	COD NCTCOG AM ITEM 501.14	16"SPECIAL CLASS 52 DIP WATER LINE INSTALLED BY OPEN CUT, BACKFILL PER DETAIL U202	30	LF	\$ 157.50	\$ 4,725.00	\$ 157.50	\$ 4,725.00	\$ 142.00	\$ 4,260.00	\$ 113.00	\$ 3,390.00	\$ 81.00	\$ 2,430.00	\$ 170.00	\$ 5,100.00	\$ 100.00	\$ 3,000.00	\$ 848.33	\$ 25,449.90
VII-23	COD NCTCOG AM ITEM 501.14	12" C-900 DR-14 PVC WATER LINE INSTALLED BY OPEN CUT, BACKFILL PER DETAIL U201	1,406	LF	\$ 55.75	\$ 78,384.50	\$ 55.75	\$ 78,384.50	\$ 69.00	\$ 97,014.00	\$ 71.00	\$ 99,826.00	\$ 56.00	\$ 78,736.00	\$ 59.00	\$ 82,954.00	\$ 100.00	\$ 140,600.00	\$ 87.01	\$ 122,336.06
VII-24	COD NCTCOG AM ITEM 501.14	12" C-900 DR-14 PVC WATER LINE INSTALLED BY OPEN CUT, BACKFILL PER DETAIL U202	10,597	LF	\$ 57.50	\$ 609,327.50	\$ 57.50	\$ 609,327.50	\$ 69.00	\$ 731,193.00	\$ 65.00	\$ 688,805.00	\$ 45.00	\$ 476,865.00	\$ 61.00	\$ 646,417.00	\$ 90.00	\$ 953,730.00	\$ 79.39	\$ 841,295.83
VII-25	COD NCTCOG AM ITEM 501.14	8" C-900 DR-14 PVC WATER LINE INSTALLED BY OPEN CUT, BACKFILL PER DETAIL U201	697	LF	\$ 43.25	\$ 30,145.25	\$ 43.25	\$ 30,145.25	\$ 98.00	\$ 68,306.00	\$ 64.00	\$ 44,608.00	\$ 51.00	\$ 35,547.00	\$ 46.00	\$ 32,062.00	\$ 95.00	\$ 66,215.00	\$ 157.70	\$ 109,916.90
VII-26	COD NCTCOG AM ITEM 501.14	8" C-900 DR-14 PVC WATER LINE INSTALLED BY OPEN CUT, BACKFILL PER DETAIL U202	830	LF	\$ 44.25	\$ 36,727.50	\$ 44.25	\$ 36,727.50	\$ 98.00	\$ 81,340.00	\$ 41.00	\$ 34,030.00	\$ 35.00	\$ 29,050.00	\$ 47.00	\$ 39,010.00	\$ 80.00	\$ 66,400.00	\$ 144.65	\$ 120,059.50
VII-27	COD NCTCOG AM ITEM 501.14	6" C-900 DR-14 PVC WATER LINE INSTALLED BY OPEN CUT, BACKFILL PER DETAIL U201	190	LF	\$ 52.75	\$ 10,022.50	\$ 52.75	\$ 10,022.50	\$ 172.00	\$ 32,680.00	\$ 104.00	\$ 19,760.00	\$ 62.00	\$ 11,780.00	\$ 56.00	\$ 10,640.00	\$ 90.00	\$ 17,100.00	\$ 181.63	\$ 34,509.70
VII-28	COD NCTCOG AM ITEM 501.14	6" C-900 DR-14 PVC WATER LINE INSTALLED BY OPEN CUT, BACKFILL PER DETAIL U202	125	LF	\$ 54.75	\$ 6,843.75	\$ 54.75	\$ 6,843.75	\$ 172.00	\$ 21,500.00	\$ 61.00	\$ 7,625.00	\$ 40.00	\$ 5,000.00	\$ 58.00	\$ 7,250.00	\$ 75.00	\$ 9,375.00	\$ 79.39	\$ 9,923.75
VII-29	COD NCTCOG AM ITEM 502.6.2	20" GATE VALVE, VAULT AND BOX	5	EA	\$ 17,308.00	\$ 86,540.00	\$ 17,308.00	\$ 86,540.00	\$ 27,000.00	\$ 135,000.00	\$ 16,000.00	\$ 80,000.00	\$ 17,650.00	\$ 88,250.00	\$ 18,200.00	\$ 91,000.00	\$ 25,000.00	\$ 125,000.00	\$ 35,346.98	\$ 176,734.90
VII-30	COD NCTCOG AM ITEM 502.6.2	16" GATE VALVE, VAULT AND BOX	5	EA	\$ 10,165.00	\$ 50,825.00	\$ 10,165.00	\$ 50,825.00	\$ 17,250.00	\$ 86,250.00	\$ 10,400.00	\$ 52,000.00	\$ 11,950.00	\$ 59,750.00	\$ 10,700.00	\$ 53,500.00	\$ 20,000.00	\$ 100,000.00	\$ 20,664.39	\$ 103,321.95
VII-31	COD NCTCOG AM ITEM 502.6.2	12" GATE VALVE AND BOX	28	EA	\$ 2,835.00	\$ 79,380.00	\$ 2,835.00	\$ 79,380.00	\$ 2,600.00	\$ 72,800.00	\$ 2,700.00	\$ 75,600.00	\$ 2,400.00	\$ 67,200.00	\$ 3,000.00	\$ 84,000.00	\$ 3,000.00	\$ 84,000.00	\$ 2,528.67	\$ 70,802.76
VII-32	COD NCTCOG AM ITEM 502.6.2	8" GATE VALVE AND BOX	27	EA	\$ 1,744.00	\$ 47,088.00	\$ 1,744.00	\$ 47,088.00	\$ 1,600.00	\$ 43,200.00	\$ 1,500.00	\$ 40,500.00	\$ 1,300.00	\$ 35,100.00	\$ 1,900.00	\$ 51,300.00	\$ 2,800.00	\$ 75,600.00	\$ 1,413.88	\$ 38,174.76
VII-33	COD NCTCOG AM ITEM 502.6.2	6" GATE VALVE AND BOX (EXCLUDING FIRE HYDRANT ASSEMBLIES)	14	EA	\$ 1,361.00	\$ 19,054.00	\$ 1,361.00	\$ 191												

IFB 6389 - Tabulation Sheet for Mayhill Road Widening and Improvements

i.	Respondent's Name:				Zachry Construction Corporation		Webber, LLC.		Jagoe-Public Company		Texas Sterling Construction Co		Glenn Thurman, Inc		Tiseo Paving Company		Mario Sinacola & Son's Excavating, Inc		Ed Bell Construction Company	
ii.	Principal Place of Business (City and State):				San Antonio, TX		The Woodlands, Texas		Denton, TX		Fort Worth, Texas		Mesquite, TX		Mesquite, TX		Frisco, Texas		Dallas, TX	
VII-40	COD NCTCOG AM ITEM 502.10.3-A	RELOCATE EXISTING WATER METER VAULT AND ALL ASSOCIATED APPURTENANCES	1	EA	\$ 3,600.00	\$ 3,600.00	\$ 3,600.00	\$ 3,600.00	\$ 6,500.00	\$ 6,500.00	\$ 5,400.00	\$ 5,400.00	\$ 3,680.00	\$ 3,680.00	\$ 3,800.00	\$ 3,800.00	\$ 4,000.00	\$ 4,000.00	\$ 5,166.10	\$ 5,166.10
VII-41	COD NCTCOG AM ITEM 502.10.3-A	WATER SERVICES, ALL SIZES	14	EA	\$ 2,576.00	\$ 36,064.00	\$ 2,576.00	\$ 36,064.00	\$ 3,150.00	\$ 44,100.00	\$ 2,250.00	\$ 31,500.00	\$ 1,415.00	\$ 19,810.00	\$ 2,800.00	\$ 39,200.00	\$ 3,000.00	\$ 42,000.00	\$ 2,447.10	\$ 34,259.40
VII-42	COD NCTCOG AM ITEM 502.10.3-A	WATER METER, ALL SIZES	12	EA	\$ 2,100.00	\$ 25,200.00	\$ 2,100.00	\$ 25,200.00	\$ 925.00	\$ 11,100.00	\$ 2,800.00	\$ 33,600.00	\$ 1,000.00	\$ 12,000.00	\$ 2,300.00	\$ 27,600.00	\$ 500.00	\$ 6,000.00	\$ 494.86	\$ 5,938.32
VII-43	COD NCTCOG AM ITEM 502.6.3	COMBINATION AIR AND VACUUM AIR RELEASE VALVE ASSEMBLY - 2"	1	EA	\$ 4,350.00	\$ 4,350.00	\$ 4,350.00	\$ 4,350.00	\$ 8,900.00	\$ 8,900.00	\$ 9,900.00	\$ 9,900.00	\$ 6,905.00	\$ 6,905.00	\$ 4,600.00	\$ 4,600.00	\$ 6,000.00	\$ 6,000.00	\$ 20,338.11	\$ 20,338.11
VII-44	COD NCTCOG AM ITEM 502.6.3	COMBINATION AIR AND VACUUM AIR RELEASE VALVE ASSEMBLY - 1"	5	EA	\$ 2,982.00	\$ 14,910.00	\$ 2,982.00	\$ 14,910.00	\$ 4,650.00	\$ 23,250.00	\$ 6,400.00	\$ 32,000.00	\$ 2,875.00	\$ 14,375.00	\$ 3,200.00	\$ 16,000.00	\$ 5,000.00	\$ 25,000.00	\$ 9,897.16	\$ 49,485.80
TOTAL UNIT VII						\$ 1,987,342.40		\$ 1,987,342.40		\$ 2,496,695.55		\$ 2,283,656.00		\$ 1,581,060.00		\$ 2,123,441.00		\$ 2,429,341.00		\$ 2,919,268.54

UNIT VIII - ENVIRONMENTAL																				
ITEM	SPEC. NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
VIII-1	COD NCTCOG AM ITEM 201	STORM WATER POLLUTION PREVENTION PLAN	1	LS	\$ 1,500.00	\$ 1,500.00	\$ 20,000.00	\$ 20,000.00	\$ 4,750.00	\$ 4,750.00	\$ 9,625.00	\$ 9,625.00	\$ 10,000.00	\$ 10,000.00	\$ 21,000.00	\$ 21,000.00	\$ 17,800.00	\$ 17,800.00	\$ 74,939.12	\$ 74,939.12
VIII-2	COD NCTCOG AM ITEM 201	TEMPORARY SEDIMENT CONTROL FENCE (INSTALL)	45,949	LF	\$ 1.45	\$ 66,626.05	\$ 1.50	\$ 68,923.50	\$ 1.20	\$ 55,138.80	\$ 1.45	\$ 66,626.05	\$ 1.60	\$ 73,518.40	\$ 1.35	\$ 62,031.15	\$ 1.25	\$ 57,436.25	\$ 1.50	\$ 68,923.50
VIII-3	COD NCTCOG AM ITEM 201	TEMPORARY SEDIMENT CONTROL FENCE (REMOVE)	45,949	LF	\$ 0.40	\$ 18,379.60	\$ 0.50	\$ 22,974.50	\$ 0.37	\$ 17,001.13	\$ 0.40	\$ 18,379.60	\$ 0.45	\$ 20,677.05	\$ 0.15	\$ 6,892.35	\$ 0.10	\$ 4,594.90	\$ 0.15	\$ 6,892.35
VIII-4	COD NCTCOG AM ITEM 201	BIODEG EROSION CONTROL LOGS (INSTALL) (12") (INLET PROTECTION)	2,095	LF	\$ 3.70	\$ 7,751.50	\$ 4.00	\$ 8,380.00	\$ 2.60	\$ 5,447.00	\$ 3.70	\$ 7,751.50	\$ 4.10	\$ 8,589.50	\$ 5.00	\$ 10,475.00	\$ 3.00	\$ 6,285.00	\$ 7.35	\$ 15,398.25
VIII-5	COD NCTCOG AM ITEM 201	CONSTRUCTION EXITS (TY 1) (INSTALL)	6,111	SY	\$ 12.00	\$ 73,332.00	\$ 12.25	\$ 74,859.75	\$ 13.75	\$ 84,026.25	\$ 12.00	\$ 73,332.00	\$ 13.50	\$ 82,498.50	\$ 20.00	\$ 122,220.00	\$ 20.00	\$ 122,220.00	\$ 1.00	\$ 6,111.00
VIII-6	COD NCTCOG AM ITEM 201	CONSTRUCTION EXITS (TY 1) (REMOVE)	6,111	SY	\$ 7.75	\$ 47,360.25	\$ 8.00	\$ 48,888.00	\$ 8.40	\$ 51,332.40	\$ 7.75	\$ 47,360.25	\$ 8.50	\$ 51,943.50	\$ 8.00	\$ 48,888.00	\$ 1.00	\$ 6,111.00	\$ 0.10	\$ 611.10
VIII-8	COD NCTCOG AM ITEM 201	ROCK FILTER DAM (TY 2)	40	LF	\$ 35.00	\$ 1,400.00	\$ 37.00	\$ 1,480.00	\$ 29.50	\$ 1,180.00	\$ 35.00	\$ 1,400.00	\$ 50.00	\$ 2,000.00	\$ 27.00	\$ 1,080.00	\$ 25.00	\$ 1,000.00	\$ 45.00	\$ 1,800.00
VIII-9	COD NCTCOG AM ITEM 201	ROCK FILTER DAM (TY 3)	227	LF	\$ 40.00	\$ 9,080.00	\$ 42.00	\$ 9,534.00	\$ 35.00	\$ 7,945.00	\$ 40.00	\$ 9,080.00	\$ 55.00	\$ 12,485.00	\$ 32.00	\$ 7,264.00	\$ 25.00	\$ 5,675.00	\$ 55.00	\$ 12,485.00
TOTAL UNIT VIII						\$ 225,429.40		\$ 255,039.75		\$ 226,820.58		\$ 233,554.40		\$ 261,711.95		\$ 279,850.50		\$ 221,122.15		\$ 187,160.32

UNIT IX - TRAFFIC SIGNALS																				
ITEM	SPEC. NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
IX-1	TxDOT ITEM 681	MCKINNEY STREET TEMPORARY TRAFFIC SIGNAL	1	EA	\$ 82,000.00	\$ 82,000.00	\$ 75,000.00	\$ 75,000.00	\$ 62,000.00	\$ 62,000.00	\$ 81,000.00	\$ 81,000.00	\$ 133,000.00	\$ 133,000.00	\$ 75,000.00	\$ 75,000.00	\$ 75,000.00	\$ 75,000.00	\$ 75,801.38	\$ 75,801.38
IX-2	TxDOT ITEM 681	UNIVERSITY DRIVE TEMPORARY TRAFFIC SIGNAL	1	EA	\$ 85,000.00	\$ 85,000.00	\$ 75,500.00	\$ 75,500.00	\$ 81,000.00	\$ 81,000.00	\$ 84,000.00	\$ 84,000.00	\$ 133,000.00	\$ 133,000.00	\$ 79,000.00	\$ 79,000.00	\$ 75,000.00	\$ 75,000.00	\$ 79,251.98	\$ 79,251.98
IX-3	TxDOT ITEM 680	SALVAGE EXISTING TRAFFIC SIGNAL EQUIPMENT (ALL INTERSECTIONS)	1	LS	\$ 53,000.00	\$ 53,000.00	\$ 47,500.00	\$ 47,500.00	\$ 4,750.00	\$ 4,750.00	\$ 56,000.00	\$ 56,000.00	\$ 52,000.00	\$ 52,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 49,794.08	\$ 49,794.08
IX-4	TxDOT ITEM 680	SPENCER ROAD TRAFFIC SIGNAL	1	LS	\$ 170,000.00	\$ 170,000.00	\$ 150,000.00	\$ 150,000.00	\$ 170,000.00	\$ 170,000.00	\$ 158,000.00	\$ 158,000.00	\$ 155,250.00	\$ 155,250.00	\$ 160,000.00	\$ 160,000.00	\$ 150,000.00	\$ 150,000.00	\$ 158,003.40	\$ 158,003.40
IX-5	TxDOT ITEM 680	MORSE STREET TRAFFIC SIGNAL	1	LS	\$ 141,000.00	\$ 141,000.00	\$ 125,000.00	\$ 125,000.00	\$ 161,000.00	\$ 161,000.00	\$ 134,000.00	\$ 134,000.00	\$ 155,250.00	\$ 155,250.00	\$ 130,000.00	\$ 130,000.00	\$ 125,000.00	\$ 125,000.00	\$ 131,239.95	\$ 131,239.95
IX-6	TxDOT ITEM 680	MCKINNEY STREET TRAFFIC SIGNAL	1	LS	\$ 21,000.00	\$ 21,000.00	\$ 20,500.00	\$ 20,500.00	\$ 48,000.00	\$ 48,000.00	\$ 30,000.00	\$ 30,000.00	\$ 155,250.00	\$ 155,250.00	\$ 23,000.00	\$ 23,000.00	\$ 195,000.00	\$ 195,000.00	\$ 20,389.43	\$ 20,389.43
IX-7	TxDOT ITEM 680	MILLS ROAD TRAFFIC SIGNAL	1	LS	\$ 133,000.00	\$ 133,000.00	\$ 120,500.00	\$ 120,500.00	\$ 144,000.00	\$ 144,000.00	\$ 126,000.00	\$ 126,000.00	\$ 155,250.00	\$ 155,250.00	\$ 125,000.00	\$ 125,000.00	\$ 120,000.00	\$ 120,000.00	\$ 123,870.15	\$ 123,870.15
IX-8	TxDOT ITEM 680	RUSSELL NEWMAN TRAFFIC SIGNAL	1	LS	\$ 128,000.00	\$ 128,000.00	\$ 113,950.00	\$ 113,950.00	\$ 141,000.00	\$ 141,000.00	\$ 122,000.00	\$ 122,000.00	\$ 155,250.00	\$ 155,250.00	\$ 118,000.00	\$ 118,000.00	\$ 112,000.00	\$ 112,000.00	\$ 119,120.25	\$ 119,120.25
IX-9	TxDOT ITEM 680	UNIVERSITY DRIVE TRAFFIC SIGNAL	1	LS	\$ 117,000.00	\$ 117,000.00	\$ 105,000.00	\$ 105,000.00	\$ 120,000.00	\$ 120,000.00	\$ 113,000.00	\$ 113,000.00	\$ 155,250.00	\$ 155,250.00	\$ 109,000.00	\$ 109,000.00	\$ 103,000.00	\$ 103,000.00	\$ 109,194.45	\$ 109,194.45
TOTAL UNIT IX						\$ 930,000.00		\$ 832,950.00		\$ 931,750.00		\$ 904,000.00		\$ 1,249,500.00		\$ 869,000.00		\$ 1,005,000.00		\$ 866,665.07

IFB 6389 - Tabulation Sheet for Mayhill Road Widening and Improvements

i.	Respondent's Name:	Zachry Construction Corporation	Webber, LLC.	Jagoe-Public Company	Texas Sterling Construction Co	Glenn Thurman, Inc	Tiseo Paving Company	Mario Sinacola & Son's Excavating, Inc	Ed Bell Construction Company
ii.	Principal Place of Business (City and State):	San Antonio, TX	The Woodlands, Texas	Denton, TX	Fort Worth, Texas	Mesquite, TX	Mesquite, TX	Frisco, Texas	Dallas, TX

BID ALTERNATE 1																				
ITEM	SPEC. NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
A1-1	TXDOT 360	CONTINUOUSLY REINFORCED CONCRETE PAVEMENT (12")	(139,391)	SY	\$ 48.96	\$ (6,824,583.36)	\$ 55.00	\$ (7,666,505.00)	\$ 65.00	\$ (9,060,415.00)	\$ 56.00	\$ (7,805,896.00)	\$ 66.15	\$ (9,220,714.65)	\$ 79.20	\$ (11,039,767.20)	\$ 62.55	\$ (8,718,907.05)	\$ 50.00	\$ (6,969,550.00)
A1-2	TXDOT 360	CONTINUOUSLY REINFORCED CONCRETE PAVEMENT (10")	139,391	SY	\$ 47.00	\$ 6,551,377.00	\$ 58.00	\$ 8,084,678.00	\$ 57.00	\$ 7,945,287.00	\$ 51.00	\$ 7,108,941.00	\$ 60.00	\$ 8,363,460.00	\$ 73.75	\$ 10,280,086.25	\$ 57.20	\$ 7,973,165.20	\$ 45.00	\$ 6,272,595.00
TOTAL BID ALT 1						\$ (273,206.36)		\$ 418,173.00		\$ (1,115,128.00)		\$ (696,955.00)		\$ (857,254.65)		\$ (759,680.95)		\$ (745,741.85)		\$ (696,955.00)
TOTAL UNIT I						\$ 20,836,310.96		\$ 22,689,073.20		\$ 21,803,045.43		\$ 22,032,471.36		\$ 23,084,511.35		\$ 25,310,652.60		\$ 26,195,583.29		\$ 27,125,100.27
TOTAL UNIT II						\$ 2,389,144.42		\$ 2,616,850.00		\$ 2,656,611.05		\$ 2,909,568.00		\$ 2,463,163.00		\$ 2,602,372.00		\$ 2,945,895.50		\$ 2,832,686.00
TOTAL UNIT III						\$ 495,995.76		\$ 384,882.00		\$ 558,915.60		\$ 421,696.80		\$ 1,007,386.80		\$ 1,164,686.40		\$ 354,760.80		\$ 411,656.40
TOTAL UNIT IV						\$ 466,150.00		\$ 436,918.75		\$ 366,112.50		\$ 420,630.00		\$ 458,633.75		\$ 445,122.50		\$ 420,630.00		\$ 448,086.98
TOTAL UNIT V						\$ 7,851,035.28		\$ 7,074,937.60		\$ 7,863,969.00		\$ 8,177,245.00		\$ 7,612,098.00		\$ 7,473,098.00		\$ 7,825,305.00		\$ 6,458,065.03
TOTAL UNIT VI						\$ 696,006.30		\$ 696,006.30		\$ 796,754.20		\$ 804,200.00		\$ 672,714.00		\$ 741,577.00		\$ 778,602.00		\$ 1,111,687.98
TOTAL UNIT VII						\$ 1,987,342.40		\$ 1,987,342.40		\$ 2,496,695.55		\$ 2,283,656.00		\$ 1,581,060.00		\$ 2,123,441.00		\$ 2,429,341.00		\$ 2,919,268.54
TOTAL UNIT VIII						\$ 225,429.40		\$ 255,039.75		\$ 226,820.58		\$ 233,554.40		\$ 261,711.95		\$ 279,850.50		\$ 221,122.15		\$ 187,160.32
TOTAL UNIT IX						\$ 930,000.00		\$ 832,950.00		\$ 931,750.00		\$ 904,000.00		\$ 1,249,500.00		\$ 869,000.00		\$ 1,005,000.00		\$ 866,665.07
TOTAL BASE BID						\$ 35,877,414.52		\$ 36,974,000.00		\$ 37,700,673.91		\$ 38,187,021.56		\$ 38,390,778.85		\$ 41,009,800.00		\$ 42,176,239.74		\$ 42,360,376.59
TOTAL BID ALTERNATE 1						\$ (273,206.36)		\$ 418,173.00		\$ (1,115,128.00)		\$ (696,955.00)		\$ (857,254.65)		\$ (759,680.95)		\$ (745,741.85)		\$ (696,955.00)