ICooper Creek Interceptor &Il

Todd Estes — Capital Projects November 13, 2017

DENTON



» Consider approval of IFB 6576 to Condie
Construction Company in the amount of
$3,137,496.00 for the construction of the Cooper
Creek Interceptor | and Il project.
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Location Map

FISHTRAP =
x <
fr} =
g &Elrisy
o 0
gl owe
=]
gl
o © £
e 5
(]
w
W
o
Cooper Creek Interceptor | & Il
s
'g_ TWILIGHT
E M%RNINGS DE
e
g
(s} [+]
\l\‘ﬁ g = o
o & =
™ BRANDYWINE z
E <
STOCKTON| © a2 =
% |
EN OAKSH|RE s
% X | |
% AUDRA
TERRY . PROMINENCE E
— z al =
BEVERLY E = ¥
: ;
ANY @ g }7

3/21



Background:

» The existing interceptor Is undersized and
has insufficient capacity.

» The existing interceptor is 50 years old.

» A larger interceptor Is needed to safely
convey current and future flows.
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Bids Recelved

» Contractor Base Bid

» Condie $3,137,496.00
» Belt $3,305,398.15
» Wildstone $3,370,175.00
» Thalle $3,511,538.00
» Venus $3,619,811.00
» SJ Louis $3,956.660.55

» Atkins Brothers $5,465,891.00
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Qualified Low Bidder

» The apparent low bidder did not meet the firm
experience qualifications required by the bid
documents, so the City moved to the next lowest
bidder.

» The next lowest bidder met all qualifications for the
project.
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Qualified Low Bidder

» Condie Construction Company, Inc.

» Constructed the Cooper Creek Interceptor
lll project for the City in 2012-2013.

» Contract Amount - $3,137,496.00
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Estimated Construction Schedule

» Construction Start — January 2018
» Construction Finish — September 2018
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Staff Recommendation

» Recommend that the PUB advises City Council to
award IFB 6576 to Condie Construction Company,
Inc. in a not-to-exceed amount of $3,137,496.00.
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