

Exhibit 2**RFP 8800 - Pricing Evaluation for Load & Renewable Forecasting Services**

LOAD FORECASTING SERVICE							
Respondents Business Name:		Enverus, Inc.	Meteologica S.A.	Amperon Holdings, Inc.	Yes Energy LLC	Innowatts, Inc.	United Electric Systems Inc
Principal Place of Business (City and State):		Austin, TX	Madrid, Spain	Houston, TX	Boulder, CO	Houston, TX	Allentown, PA
Three (3) Contract Total:		\$132,467.14	\$71,250.00	\$144,000.00	\$126,000.00	\$118,534.00	\$256,500.00
Item #	Scoring Criteria						
1	Delivery/Project Schedule - 5%	4.75	4.00	4.50	3.00	2.50	3.00
2	Compliance with Specifications - 30%	30.00	12.00	24.00	18.00	13.50	16.50
3	Probable Performance - 25%	25.00	12.50	18.75	17.50	7.50	11.25
4	Price, Total Cost of Ownership - 40%	21.51	40.00	19.79	22.62	24.04	11.11
Total Score:		81.26	68.50	67.04	61.12	47.54	41.86

WIND OUTPUT RENEWABLE FORECASTING SERVICE							
Respondents Business Name:		Enverus, Inc.	Amperon Holdings, Inc.	Innowatts, Inc.	Meteologica S.A.	Vaisala Inc.	United Electric Systems Inc
Principal Place of Business (City and State):		Austin, TX	Houston, TX	Houston, TX	Madrid, Spain	Louisville, CO	Allentown, PA
Three (3) Contract Total:		\$49,675.18	\$36,000.00	\$22,310.00	\$39,000.00	\$54,000.00	\$104,500.00
Item #	Scoring Criteria						
1	Delivery/Project Schedule - 5%	4.75	4.25	3.00	3.50	4.25	3.00
2	Compliance with Specifications - 30%	28.50	21.00	9.00	19.50	19.50	19.50
3	Probable Performance - 25%	23.75	17.50	8.75	15.00	18.75	12.50
4	Price, Total Cost of Ownership - 40%	17.96	24.79	40.00	22.37	16.53	8.54
Total Score:		74.96	67.54	60.75	60.37	59.03	43.54

SOLAR OURPUT RENEWABLE FORECASTING SERVICE							
Respondents Business Name:		Enverus, Inc.	Innowatts, Inc.	Amperon Holdings, Inc.	Vaisala Inc.	Meteologica S.A.	United Electric Systems Inc
Principal Place of Business (City and State):		Austin, TX	Houston, TX	Houston, TX	Louisville, CO	Madrid, Spain	Allentown, PA
Three (3) Contract Total:		\$49,675.18	\$23,310.00	\$54,000.00	\$54,000.00	\$59,850.00	\$123,500.00
Item #	Scoring Criteria						
1	Delivery/Project Schedule - 5%	4.50	2.75	4.25	4.25	4.00	3.25
2	Compliance with Specifications - 30%	30.00	10.50	21.00	21.00	24.00	21.00
3	Probable Performance - 25%	23.75	8.75	18.75	18.75	17.50	12.50
4	Price, Total Cost of Ownership - 40%	17.96	40.00	17.27	17.27	15.58	7.55
Total Score:		76.21	62.00	61.27	61.27	61.08	44.3